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 Fire Alarm Upgrades at 15 Columbia Street 

                                                                     Augusta, Maine PT 2442 

 
The project work consists of upgrading/replacing an existing Simplex 4003 fire alarm control panel with 

an addressable system. The work shall include providing new initiating and notification devices to meet 

applicable code requirements. 15 Columbia Street, Augusta is an approximately 16,000 SF maintenance 

garage for the Property Management Division with a small administrative area and lunchroom.  
 

The cost of the work is approximately $ 91,000.  The work to be performed under this contract shall be 
completed on or before the Final Completion date of February 15, 2022. 
 
 
1. Bids shall be submitted in sealed envelopes plainly marked "Bid for Fire Alarm Upgrades at 15 

Columbia Street" and addressed to the Bid Administrator: 
 
 
 
 
 
 
The envelope shall contain a completed Contractor Bid Form, plus bid security when required, to be 
received no later than 2:00 p.m. on October 22.  Bid submissions will be opened and read aloud at 
the address shown above at the time and date noted above. 
 
Any bid submitted after the noted time will not be considered a valid bid and will remain unopened.  
Any bid submitted by any other means will not be considered a valid bid. 

 
2. The bid shall be submitted on the Contractor Bid Form (section 00 41 13) provided in the Bid 

Documents.  The Owner reserves the right to accept or reject any or all bids as may best serve the 
interest of the Owner. 
 

3. Bid security is not required on this project. 
If noted above as required, the Bidder shall include a satisfactory Bid Bond (section 00 43 13) or a 
certified or cashier's check for 5% of the bid amount with the completed bid form submitted to the 
Owner.  The Bid Bond form is available on the BGS website. 
 

4. Performance and Payment Bonds are not required on this project. 
If noted above as required, the selected Contractor shall furnish a 100% contract Performance Bond 
(section 00 61 13.13) and a 100% contract Payment Bond (section 00 61 13.16) in the contract 
amount to cover the execution of the Work.  Bond forms are available on the BGS website. 
 

5. Filed Sub-bids are not required on this project. 
 

6. There are no Pre-qualified General Contractors on this project. 
If Pre-qualified General Contractors are identified for this project, the name of each company, with 
their city and state, are listed below. 

      

 

Jill Instasi 

Bureau of General Services 

111 Sewall Street, Cross State Office Building, 4th Floor 

77 State House Station 

Augusta, Maine 04333-0077 



13 May 2020 00 11 13 

Notice to Contractors 

00 11 13 Notice to Contractors 13 May 2020.docx Page 2 of 2 00 11 13 

7. An on-site pre-bid conference will be conducted for this project. 
If a pre-bid conference is scheduled, it is mandatory for General Contractors and optional for 
Subcontractors and suppliers.  Contractors who arrive late or leave early for a mandatory meeting 
may be prohibited from participating in this meeting and bidding.  Pre-bid conference will be 

conducted on October 6, 2021, 10:30 am, at 15 Columbia Street, Augusta, Maine. 
 

8. Property Insurance for this construction contract, described in the Insurance Requirements section of 
the General Conditions of the contract, shall be Renovation or addition insured by Contractor. 

 
9. Bid Documents - full sets only - will be available on or about September 20, 2021 and may be 

obtained electronically at no cost from the Bid Administrator or printed sets can be purchased at cost 
from: 

Xpress Copy Plan Room 

17 Westfield Street 

Portland, ME 04101 

(207) 775-2444 

https://www.xpressplanroom.com/ 

 

 
10. Bid Documents may be examined at: 

N/A       
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1. Bidder Requirements 
1.1 A bidder is a Contractor who is qualified, or has been specifically pre-qualified by the Bureau of 

General Services, to bid on the proposed project described in the Bid Documents. 
 

1.2 Contractors and Subcontractors bidding on projects that utilize Filed Sub-bids shall follow the 
requirements outlined in these Bid Documents for such projects.  See Section 00 22 13 for 
additional information. 
 

1.3 Contractors and Subcontractors are not eligible to bid on the project when their access to project 
design documents prior to the bid period distribution of documents creates an unfair bidding 
advantage.  Prohibited access includes consultation with the Owner or with design professionals 
engaged by the Owner regarding cost estimating, constructability review, or project scheduling.  
This prohibition to bid applies to open, competitive bidding or pre-qualified contractor bidding or 
Filed Sub-bidding.  The Bureau may require additional information to determine if the activities 
of a Contractor constitute an unfair bidding advantage. 
 

1.4 Each bidder is responsible for becoming thoroughly familiar with the Bid Documents prior to 
submitting a bid.  The failure of a bidder to review evident site conditions, to attend available pre-
bid conferences, or to receive, examine, or act on addenda to the Bid Documents shall not relieve 
that bidder from any obligation with respect to their bid or the execution of the work as a 
Contractor. 
 

1.5 Prior to the award of the contract, General Contractor bidders or Filed Sub-bidders may be 
required to provide documented evidence to the Owner or the Bureau showing compliance with 
the provisions of this section, their business experience, financial capability, or performance on 
previous projects. 
 

1.6 The selected General Contractor bidder will be required to provide proof of insurance before a 
contract can be executed.   
 

1.7 Contracts developed from this bid shall not be assigned, sublet or transferred without the written 
consent of the Owner. 
 

1.8 By submitting a bid the Contractor attests that it has not been declared ineligible to bid on State of 
Maine projects.  The Director of the Bureau of General Services may disallow award of this 
contract to any Contractor if there is evidence that the Contractor or any of its Subcontractors, 
through their own fault, have been terminated, suspended for cause, debarred from bidding, 
agreed to refrain from bidding as part of a settlement, have defaulted on a contract, or had a 
contract completed by another party. 
 

1.9 The Contractor attests that it is not presently indicted for or otherwise criminally or civilly 
charged by a Federal, State or local government entity with commission of any of the following 
offenses and has not within a three-year period preceding this bid been convicted of or had a civil 
judgment rendered against them for commission of fraud or a criminal offense in connection with 
obtaining, attempting to obtain, or performing a public (Federal, State or local) transaction, or 
contract under a public transaction, violation of Federal or State anti-trust statutes or commission 
of embezzlement, theft, forgery, bribery, falsification or destruction of records, making false 
statements, or receiving stolen property. 
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1.10 The Contractor shall not make any award or permit any award (subgrant or contract) at any tier to 
any party which is debarred or suspended or is otherwise excluded from or ineligible for 
participation in Federal assistance programs or State of Maine projects. 

 

2. Authority of Owner  
2.1 The Owner reserves the right to accept or reject any or all bids as may best serve the interest of 

the Owner. 
 

2.2 Subject to the Owner’s stated right to accept or reject any or all bids, the Contractor shall be 
selected on the basis of the lowest sum of an acceptable Base Bid plus any Alternate Bids the 
Owner elects to include.  An acceptable bid is one from a responsive and responsible bidder. 

 

3. Submitting Bids and Bid Requirements 
3.1 Each bid shall be submitted on the forms provided in the Bid Documents. 

 
3.2 Each bid shall be valid for a period of thirty calendar days following the Project bid closing date 

and time. 
 

3.3 A bid that contains any escalation clause is considered invalid. 
 

3.4 Bidders shall include a Bid Bond or other approved bid security with the bid form submitted to 
the Owner when the bid form indicates such bid security is required.  The bond value shall be 5% 
of the bid amount.  The form of bond is shown in section 00 43 13. 
 

3.5 Bidders shall include the cost of Performance and Payment Bonds in the bid amount if the bid 
amount will result in a construction contract value over $125,000, inclusive of alternate bids that 
may be awarded in the contract.  Pursuant to 14 M.R.S.A., Section 871, Public Works 
Contractors' Surety Bond Law of 1971, subsection 3, the selected Contractor is required to 
provide these bonds before a contract can be executed.  The form of bonds are shown in section 
00 61 13.13 and 00 61 13.16. 
 

3.6 Bidders may modify bids in writing, by the same means as the original bid submission, prior to 
the bid closing time.  Such written amendments shall not disclose the amount of the initial bid.  If 
so disclosed, the entire bid is considered invalid. 
 

3.7 Bidders shall acknowledge on the bid form all Addenda issued in a timely manner.  The 
Consultant shall not issue Addenda affecting the content of the bid less than 72 hours prior to the 
bid closing time.  Addenda shall be issued to all companies who are registered holders of Bid 
Documents. 
 

3.8 A bid may be withdrawn without penalty if a written request by the bidder is presented to the 
Owner prior to the bid closing time. Such written withdrawal requests are subject to verification 
as required by the Bureau.  After the bid closing time, such written withdrawal requests may be 
allowed in consideration of the bid bond or, without utilizing a bid bond, if the Contractor 
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provides documented evidence to the satisfaction of the Bureau that factual errors had been made 
on the bid form. 
 

3.9 In the event State of Maine Offices unexpectedly close on the published date of a public bid 
opening in the location of that bid opening, prior to the time of the scheduled deadline, the new 
deadline for the public bid opening will be the following business day at the originally scheduled 
hour of the day, at the original location. Official closings are posted on the State of Maine 
government website. 
 

3.10 The Owner may require, in a Notice of Intent to Award letter to the apparent low bidder, a 
Schedule of Values, Project Schedule, and List of Subcontractors and Suppliers as both a 
demonstration of capability of the Bidder and as a condition of award. 
 

3.11 Projects which require a State of Maine wage determination will include that schedule as part of 
the Bid Documents.  See section 00 73 46, if such rates are required. 
 

3.12 Projects which require compliance with the Davis-Bacon Act are subject to the regulations 
contained the Code for Federal Regulations and the federal wage determination which is made a 
part of the Bid Documents.  See section 00 73 46, if such rates are required. 
 

3.13 The Owner is exempt from the payment of Maine State sales and use taxes as provided in 36 
M.R.S. §1760 (1).   The Contractor and Subcontractors shall not include taxes on exempt items in 
the construction contract. 
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 Fire Alarm Upgrades at 15 Columbia Street, Augusta, Maine 

 PT 2442 

 
Bid Form submitted by: email only to email address below 

 

Bid Administrator:   

Jill Instasi BGS.Architect@Maine.gov 
Bureau of General Services 
111 Sewall Street, Cross State Office Building, 4th floor 
77 State House Station 
Augusta, Maine 04333-0077 

 
Bidder:  

Signature:  _______________________________________________________________  

Printed name and 
title: 

 _______________________________________________________________  

Company name:  _______________________________________________________________  

Mailing address:  _______________________________________________________________  

City, state, zip code:  _______________________________________________________________  

Phone number:  _______________________________________________________________  

Email address:  _______________________________________________________________  

State of 
incorporation, 

if a corporation: 
 _______________________________________________________________  

List of all partners, 
if a partnership: 

 _______________________________________________________________  

 
 The Bidder agrees, if the Owner offers to award the contract, to provide any and all bonds and 
certificates of insurance, as well as Schedule of Values, Project Schedule, and List of Subcontractors and 
Suppliers if required by the Owner, and to sign the designated Construction Contract within twelve 
calendar days after the date of notification of such acceptance, except if the twelfth day falls on a State of 
Maine government holiday or other closure day, or a Saturday, or a Sunday, in which case the 
aforementioned documents must be received before 12:00 noon on the first available business day 
following the holiday, other closure day, Saturday, or Sunday. 
 
 As a guarantee thereof, the Bidder submits, together with this bid, a bid bond or other acceptable 
instrument as and if required by the Bid Documents. 
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1. The Bidder, having carefully examined the form of contract, general conditions, specifications 
and drawings dated September 17, 2021, prepared by Wood Environment & Infrastructure 

Solutions for Fire Alarm Upgrades at 15 Columbia Street, as well as the premises and 
conditions relating to the work, proposes to furnish all labor, equipment and materials 
necessary for and reasonably incidental to the construction and completion of this project for 
the Base Bid amount of: 
 
 $ _______________________ .00 

 
2. Allowances are not included on this project. 

No Allowances 

       $ 0.00 
 

 
 

3. Alternate Bids are not included on this project. 
No Alternate Bids 

Any dollar amount line below that is left blank by the Bidder shall be read as a bid of $0.00. 
 

1 Not Used $____________________ .00 

2 Not Used $____________________ .00 

3 Not Used $____________________ .00 

4 Not Used $____________________ .00 

 
4. The Bidder acknowledges receipt of the following addenda to the specifications and drawings: 
 

Addendum No.  ____  Dated: ________  Addendum No.  ____ Dated: ________  

Addendum No.  ____  Dated: ________  Addendum No.  ____ Dated: ________  

Addendum No.  ____  Dated: ________  Addendum No.  ____ Dated: ________  

Addendum No.  ____  Dated: ________  Addendum No.  ____ Dated: ________  

 
 
5. Bid security is required on this project. 

If noted above as required, the Bidder shall include with this bid form a satisfactory Bid Bond 
(section 00 43 13) or a certified or cashier's check for 5% of the bid amount with this completed bid 
form submitted to the Owner. 
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6. Filed Sub-bids are not required on this project. 
If noted above as required, the Bidder shall include with this bid form a list of each Filed Sub-bidder 
selected by the Bidder on the form provided (section 00 41 13F). 
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AdvantageME CT#       

 

 

State of Maine 
C O N S T R U C T I O N  C O N T R A C T  

 
Large Construction Project 

(Contract value $50,000 or greater.  Contract includes Project Manual, Specifications and Drawings) 

 
 
Agreement entered into by and between the insert contracting entity name hereinafter called the 
Owner and insert Contractor company name hereinafter called the Contractor. 
 
BGS Project No.: PT 2442 

Other Project No.:       

 
For the following Project:  Fire Alarm Upgrades at 15 Columbia Street,, Augusta, Maine. 
 
The Specifications and the Drawings have been prepared by Wood Environment & 

Infrastructure Solutions, acting as Professional-of-Record and named in the documents as the 
Consultant Architect or Engineer. 
 
The Owner and Contractor agree as follows: 
 
ARTICLE 1   COMPENSATION AND PAYMENTS 
1.1 The Owner shall pay the Contractor to furnish all labor, equipment, materials and 
incidentals necessary for the construction of the Work described in the Specifications and shown  
on the Drawings the Contract Amount as shown below. 

Base Bid $0.00 

Alternate Bid number and name or "no Alternates" $0.00 

Alternate Bid number and name or "no Alternates" $0.00 

Alternate Bid number and name or "no Alternates" $0.00 

Alternate Bid number and name or "no Alternates" $0.00 

Alternate Bid number and name or "no Alternates" $0.00 

Total Contract Amount  $0.00 

 
1.2 The Contractor’s requisition shall contain sufficient detail and supporting information for 
the Owner to evaluate and support the payment requested. 
1.2.1 Payments are due and payable twenty-five working days from the date of receipt of a 

Contractor requisition which is approved by the Owner. 
1.2.2 Provisions for late payments will be governed by 5 M.R.S. Chapter 144, Payment of 

Invoices Received from Business Concerns, and interest shall be calculated at 1% per 
month. 

 
ARTICLE 2   TIME OF COMPLETION 
2.1 The Work of this Contract shall be completed on or before the Final Completion date of  
15 February 2022. 
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The following abbreviated definitions are for reference only, see Section 00 71 00 

Definitions for actual definitions. 
Substantial Completion: date of first beneficial use by the Owner. 
Final Completion: the Contractor’s final completion deadline. 
Contract Expiration: the Owner’s deadline for management of contract accounts. 

 
ARTICLE 3   INELIGIBLE BIDDER 
3.1 By signing this contract the Contractor attests that it has not been declared ineligible to 
bid on State of Maine projects.  The Bureau of General Services may disallow award of this 
contract to any Contractor if there is evidence that the Contractor or any of its Subcontractors, 
through their own fault, have been terminated, suspended for cause, debarred from bidding, 
agreed to refrain from bidding as part of a settlement, have defaulted on a contract, or had a 
contract completed by another party. 
 
3.2 By signing this contract the Contractor attests that it is not presently indicted for or 
otherwise criminally or civilly charged by a Federal, State or local government entity with 
commission of any of the following offenses and has not within a three-year period preceding 
this bid been convicted of or had a civil judgment rendered against them for commission of fraud 
or a criminal offense in connection with obtaining, attempting to obtain, or performing a public 
(Federal, State or local) transaction, or contract under a public transaction, violation of Federal or 
State anti-trust statutes or commission of embezzlement, theft, forgery, bribery, falsification or 
destruction of records, making false statements, or receiving stolen property. 
 
3.3 The Contractor shall not make any award or permit any award (subgrant or contract) at 
any tier to any party which is debarred or suspended or is otherwise excluded from or ineligible 
for participation in Federal assistance programs or State of Maine projects. 
 
ARTICLE 4   CONTRACTOR’S RESPONSIBILITIES 
4.1 On this project, the Contractor shall furnish the Owner the appropriate contract bonds in 
the amount of 100% of the Contract Sum.  Contract bonds are mandated if the Contract Sum 
exceeds $125,000, or if bonds are specifically required by the Contract Documents. 
 
4.2 The Owner has verified the appropriate coverage with the State of Maine Division of 
Risk Management, and selected the proper option as follows.  Property Insurance for this 
construction contract, described in the Insurance Requirements section of the General Conditions 
of the contract, shall be Renovation or addition insured by Contractor. 
 
4.3 The Contractor shall comply with all laws, codes and regulations applicable to the Work. 
 
4.4 The Contractor shall acquire all permits and third-party approvals applicable to the Work 
not specifically identified as provided by the Owner.  Costs for Contractor-provided permits and 
third-party approvals shall be included in the Contract Sum identified in Section 1.1 above. 
 
4.5 The Contractor shall remain an independent agent for the duration of this Contract, shall 
not become an employee of the State of Maine, and shall assure that no State employee will be 
compensated by, or otherwise benefit from, this Contract. 
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4.6 The Contractor shall be responsible for any design cost, construction cost, or other cost 
incurred on the Project to the extent caused by the negligent acts, errors or omissions of the 
Contractor or their Subcontractors in the performance of Work under this Contract. 
 
ARTICLE 5   OWNER'S RESPONSIBILITIES 
5.1 The Owner shall provide full information about the objectives, schedule, constraints and 
existing conditions of the project.  The Owner has established a budget with reasonable 
contingencies that meets the project requirements. 
 
5.2 By signing this contract, the Owner attests that all State of Maine procurement 
requirements for this contract have been met, including the solicitation of competitive bids. 
 
ARTICLE 6   INSTRUMENTS OF SERVICE 
6.1 The Contractor’s use of the drawings, specifications and other documents known as the 
Consultant’s Instruments of Service is limited to the execution of the Contractor’s scope of work 
of this project unless the Contractor receives the written consent of the Owner and Consultant for 
use elsewhere. 
 
ARTICLE 7   MISCELLANEOUS PROVISIONS 
7.1 This Contract shall be governed by the laws of the State of Maine. 
 
7.2 The Owner and Contractor, respectively, bind themselves, their partners, successors, 
assigns and legal representatives to this Contract.  Neither party to this Contract shall assign the 
Contract as a whole without written consent of the other party, which consent the Owner may 
withhold without cause. 
 
7.3 Notwithstanding any other provision of this Agreement, if the Owner does not receive 
sufficient funds to fund this Agreement or funds are de-appropriated, or if the Owner does not 
receive legal authority from the Maine State Legislature or Maine Courts to expend funds 
intended for this Agreement, then the Owner is not obligated to make payment under this 
Agreement; provided, however, the Owner shall be obligated to pay for services satisfactorily 
performed prior to any such non-appropriation in accordance with the termination provisions of 
this agreement.  The Owner shall timely notify the Consultant of any non-appropriation and the 
effective date of the non-appropriation. 
 
ARTICLE 8   CONTRACT DOCUMENTS 
8.1 The General Conditions of the contract, instructions to bidders, bid form, Special 
Provisions, the written specifications and the drawings, and any Addenda, together with this 
agreement, form the contract.  Each element is as fully a part of the Contract as if hereto attached 
or herein repeated. 
 
8.2 Specifications:        
 
8.3 Drawings:  note each sheet number and title 
 
8.4 Addenda: note each addenda number and date, or "none" 
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BGS Project No.:       
 
The Agreement is effective as of the date executed by the approval authority. 
 
OWNER  CONTRACTOR  

 

  

(Signature) (Date) (Signature) (Date) 

name and title  name and title 

   

name of contracting entity  name of contractor company 

address  address 

             

            

  

telephone  telephone 

email address  email address 

  Vendor Number 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

(Indicate names of the review and approval individuals appropriate to the approval authority.) 
 

select proper approval authority 

Reviewed by:  Approved by: 

 

  

(Signature) (Date) (Signature) (Date) 

insert name Joseph H. Ostwald 

Project Manager/ Contract Administrator Director, Planning, Design & Construction 
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Fire Alarm Upgrades at 15 Columbia Street  
BGS project number 2442 C. O. Number:       
Contractor company name 
 
TABLE D 

ASI No.       RFI No.       CR No.       CP No.       CO Item No.       

Item name       

Description of 
Work 

       

Reason or 
Necessity of 

Work 

      

Cost Breakdown Subcontractor 
base cost 

Subcontractor 
Markup (≤ 20%) 

Contractor base 
cost 

Contractor Markup  
(≤ 10% or ≤ 20%) 

 $0 $0 $0 $0 

Reason Code CC Total Cost      $0 

Compensation lump sum Calendar Days 0 

Initiated by Contractor Supporting documentation is attached 

 
Reason Code 

EO Error or omission of Consultant 
UC Unforeseen job site condition 
OC Owner-generated change 
RC Regulatory authority-generated change 
CC Contractor-generated change 

 

 Use one Table D sheet for each Change Order item. 
 
 Use Table D sheets with the BREM Change Order 

Table A (cost) and Table B (time) summaries and 
signature sheet, and the BREM Change Order Table 
C (list of items) sheet.

 
 signature date 

Consultant (A/E)   

Contractor   

Owner   

Other   

Bureau of Real Estate 
Management   
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19 March 2019 
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1. Definitions 
 

1.1 Addendum:  A document issued by the Consultant that amends the Bid Documents.  Addenda shall 
not be issued less than seventy-two hours prior to the specified bid opening time. 

 
1.2 Allowance:  A specified dollar amount for a particular scope of work or service included in the Work 

that is identified in the Bid Documents and included in each Bidder's Bid.  The Contractor shall 
document expenditures for an Allowance during the Project.  Any unused balance shall be credited to 
the Owner.  The Contractor is responsible for notifying the Owner of anticipated expenses greater 
than the specified amount and the Owner is responsible for those additional expenses. 

 
1.3 Alternate Bid:  The Contractor’s written offer of a specified dollar amount, submitted on the Bid 

Form, for the performance of a particular scope of work described in the Bid Documents.  The Owner 
determines the low bidder based on the sum of the base Bid and any combination of Alternate Bids 
that the Owner selects.  

 
1.4 Architect:  A Consultant acting as, or supporting, the Professional-of-Record who is responsible for 

the design of the Project. Equivalent to “Consultant” in State of Maine contract forms. 
 

1.5 Architectural Supplemental Instruction (ASI):  A written instruction from the Architect for the 
purpose of clarification of the Contract Documents.  An ASI does not alter the Contract Price or 
Contract Time.  ASIs may be responses to RFIs and shall be issued by the Architect in a timely 
manner to avoid any negative impact on the Schedule of Work. 

 
1.6 Bid:  The Contractor’s written offer of a specified dollar amount or amounts, submitted on a form 

included in the Bid Documents, for the performance of the Work.  A Bid may include bonds or other 
requirements.  A base Bid is separate and distinct from Alternate Bids, being the only cost component 
necessary for the award of the contract, and representing the minimum amount of Work that is 
essential for the functioning of the Project. 

 
1.7 Bid Bond:  The security designated in the Bid Documents, furnished by Bidders as a guaranty of good 

faith to enter into a contract with the Owner, should a contract be awarded to that Bidder. 
 

1.8 Bidder:  Any business entity, individual or corporation that submits a bid for the performance of the 
work described in the Bid Documents, acting directly or through a duly authorized representative.  
See also Responsive and Responsible Bidder. 

 
1.9 Bid Documents:  The drawings, procurement and contracting requirements, general requirements, and 

the written specifications -including all addenda, that a bidder is required to reference in the 
submission of a bid. 

 
1.10 Bureau:  The State of Maine Bureau of Real Estate Management (formerly known as Bureau of 

General Services, or BGS) in the Department of Administrative and Financial Services. 
 

1.11 Calendar days:  Consecutive days, as occurring on a calendar, taking into account each day of the 
week, month, year, and any religious, national or local holidays.  Calendar days are used for changes 
in Contract Time. 
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1.12 Certificate of Substantial Completion:  A document developed by the Consultant that describes the 
final status of the Work and establishes the date that the Owner may use the facility for its intended 
purpose.  The Certificate of Substantial Completion may also include a provisional list of items - a 
"punch list" - remaining to be completed by the Contractor.  The Certificate of Substantial 
Completion identifies the date from which the project warranty period commences. 

 
1.13 Certificate of Occupancy:  A document developed by a local jurisdiction such as the Code 

Enforcement Officer that grants permission to the Owner to occupy a building. 
 

1.14 Change Order (CO):  A document that modifies the contract and establishes the basis of a specific 
adjustment to the Contract Price or the Contract Time, or both.  Change Orders may address 
correction of omissions, errors, and document discrepancies, or additional requirements.  Change 
Orders should include all labor, materials and incidentals required to complete the work described.  A 
Change Order is not valid until signed by the Contractor, Owner and Consultant and approved by the 
Bureau. 

 
1.15 Change Order Proposal (COP) (see also Proposal):  Contract change proposed by the Contractor 

regarding the contract amount, requirements, or time.  The Contractor implements the work of a COP 
after it is accepted by all parties.  Accepted COPs are incorporated into the contract by Change Order. 

 
1.16 Clerk of the Works:  The authorized representative of the Consultant on the job site.  Clerk of the 

Works is sometimes called the Architect's representative. 
 
1.17 Construction Change Directive (CCD):  A written order prepared by the Consultant and signed by the 

Owner and Consultant, directing a change in the Work prior to final agreement with the Contractor on 
adjustment, if any, in the Contract Price or Contract Time, or both. 

 
1.18 Contract:  A written agreement between the Owner and the successful bidder which obligates the 

Contractor to perform the work specified in the Contract Documents and obligates the Owner to 
compensate the Contractor at the mutually accepted sum, rates or prices. 

 
1.19 Contract Bonds (also known as Payment and Performance Bonds):  The approved forms of security, 

furnished by the Contractor and their surety, which guarantee the faithful performance of all the terms 
of the contract and the payment of all bills for labor, materials and equipment by the Contractor. 

 
1.20 Contract Documents:  The drawings and written specifications (including all addenda), Standard 

General Conditions, and the contract (including all Change Orders subsequently incorporated in the 
documents). 

 
1.21 Contract Price:  The dollar amount of the construction contract, also called Contract Sum. 

 
1.22 Contract Time:  The designated duration of time to execute the Work of the contract, with a specific 

date for completion.  
 
1.23 Contractor:  Also called the "General Contractor" or "GC" the individual or entity undertaking the 

execution of the general contract work under the terms of the contract with the Owner, acting directly 
or through a duly authorized representative.  The Contractor is responsible for the means, methods 
and materials utilized in the execution and completion of the Work. 
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1.24 Consultant:  The Architect or Engineer acting as Professional-of-Record for the Project.  The 
Consultant is responsible for the design of the Project. 

 
1.25 Drawings:  The graphic and pictorial portion of the Contract Documents showing the design, location 

and dimensions of the Work, generally including plans, elevations, sections, details, schedules, and 
diagrams. 

 
1.26 Engineer:  A Consultant acting as, or supporting, the Professional-of-Record who is responsible for 

the design of the Project. Equivalent to “Consultant” in State of Maine contract forms. 
 
1.27 Filed Sub-bid:  The designated major Subcontractor's (or, in some cases, Contractor’s) written offer 

of a specified dollar amount or amounts, submitted on a form included in the Bid Documents, for the 
performance of a particular portion of the Work.  A Filed Sub-bid may include bonds or other 
requirements.  

 
1.28 Final Completion:  Project status establishing the date when the Work is fully completed in 

compliance with the Contract Documents, as certified by the Consultant.  Final payment to the 
Contractor is due upon Final Completion of the Project. 

 
1.29 General Requirements:  The on-site overhead expense items the Contractor provides for the Project, 

typically including, but not limited to, building permits, construction supervision, Contract Bonds, 
insurance, field office, temporary utilities, rubbish removal, and site fencing.  Overhead expenses of 
the Contractor's general operation are not included.  Sometimes referred to as the Contractor's 
General Conditions. 

 
1.30 Owner:  The State agency which is represented by duly authorized individuals.  The Owner is 

responsible for defining the scope of the Project and compensation to the Consultant and Contractor. 
 
1.31 Owner’s Representative:  The individual or entity contracted by the Owner to be an advisor and 

information conduit regarding the Project. 
 

1.32 Overhead:  General and administrative expenses of the Contractor’s principal and branch offices, 
including payroll costs and other compensation of Contractor employees, deductibles paid on any 
insurance policy, charges against the Contractor for delinquent payments, and costs related to the 
correction of defective work, and the Contractor’s capital expenses, including interest on capital used 
for the work. 
 

1.33 Performance and Payment Bonds (also known as Contract Bonds):  The approved forms of security, 
furnished by the Contractor and their surety, which guarantee the faithful performance of all the terms 
of the contract and the payment of all bills for labor, materials and equipment by the Contractor. 

 
1.34 Post-Bid Addendum:  Document issued by the Consultant that defines a potential Change Order prior 

to signing of the construction contract.  The Post-Bid Addendum allows the Owner to negotiate 
contract changes with the Bidder submitting the lowest valid bid, only if the negotiated changes to the 
Bid Documents result in no change or no increase in the bid price. 
 
A Post-Bid Addendum may also be issued after a competitive construction Bid opening to those 
Bidders who submitted a Bid initially, for the purpose of rebidding the Project work without re-
advertising. 
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1.35 Project:  The construction project proposed by the Owner to be constructed according to the Contract 

Documents.  The Project, a public improvement, may be tied logistically to other public 
improvements and other activities conducted by the Owner or other contractors. 

 
1.36 Proposal (see also Change Order Proposal):  The Contractor’s written offer submitted to the Owner 

for consideration containing a specified dollar amount or rate, for a specific scope of work, and 
including a schedule impact, if any.  A proposal shall include all costs for overhead and profit.  The 
Contractor implements the work of a Proposal after it is accepted by all parties.  Accepted Proposals 
are incorporated into the contract by Change Order. 

 
1.37 Proposal Request (PR):  An Owner's written request to the Contractor for a Change Order Proposal. 

 
1.38 Punch List:  A document that identifies the items of work remaining to be done by the Contractor at 

the Close Out of a Project.  The Punch List is created as a result of a final inspection of the work only 
after the Contractor attests that all of the Work is in its complete and permanent status. 

 
1.39 Request For Information (RFI):  A Contractor’s written request to the Consultant for clarification, 

definition or description of the Work.  RFIs shall be presented by the Contractor in a timely manner to 
avoid any negative impact on the Schedule of Work. 

 
1.40 Request For Proposal (RFP):  An Owner's written request to the Contractor for a Change Order 

Proposal. 
 

1.41 Requisition for Payment:  The document in which the Contractor certifies that the Work described is, 
to the best of the Contractor's knowledge, information and belief, complete and that all previous 
payments have been paid by the Contractor to Subcontractors and suppliers, and that the current 
requested payment is now due.  See Schedule of Values. 

 
1.42 Responsive and Responsible Bidder: A bidder who complies, on a given project, with the following 

responsive standards, as required by the bid documents: 
provided specific qualifications to bid the project, if required; 
attended mandatory pre-bid conferences, if required; 
provided a bid prior to the close of the bid period; 
submitted a complete bid form; 
submitted other materials and information, such as bid security, as required; 

and, meets the following minimums regarding these responsible standards: 
sustains a satisfactory record of project performance; 
maintains a permanent place of business in a known physical location; 
possesses the financial means for short- and long-term operations; 
possesses the appropriate technical experience; 
employs adequate personnel and subcontractor resources; 
maintains the equipment needed to perform the work; 
complies with the proposed implementation schedule; 
complies with the insurance and bonding requirements; 
can provide post-construction warranty coverage; 
and other criteria which can be considered relevant to the contract. 
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1.43 Retainage:  The amount, calculated at five percent (5%) of the contract value or a scheduled value, 
that the Owner shall withhold from the Contractor until the work or portion of work is declared 
substantially complete or otherwise accepted by the Owner.  The Owner may, if requested, reduce the 
amount withheld if the Owner deems it desirable and prudent to do so.  (See Title 5 M.R.S.A., 
Section 1746.) 

 
1.44 Sample:  A physical example provided by the Contractor which illustrates materials, equipment or 

workmanship and establishes standards by which the Work will be judged. 
 
1.45 Schedule of the Work:  The document prepared by the Contractor and approved by the Owner that 

specifies the dates on which the Contractor plans to begin and complete various parts of the Work, 
including dates on which information and approvals are required from the Owner. 

 
1.46 Schedule of Values:  The document prepared by the Contractor and approved by the Owner before the 

commencement of the Work that specifies the dollar values of discrete portions of the Work equal in 
sum to the contract amount.  The Schedule of Values is used to document progress payments of the 
Work in regular (usually monthly) requisitions for payment.  See Requisition for Payment. 

 
1.47 Shop Drawings:  The drawings, diagrams, schedules and other data specially prepared for the Work 

by the Contractor or a Subcontractor, manufacturer, supplier or distributor to illustrate some portion 
of the Work. 

 
1.48 Specifications:  The portion of the Contract Documents consisting of the written requirements of the 

Work for materials, equipment, systems, standards, workmanship, and performance of related 
services. 

 
1.49 Subcontractor:  An individual or entity undertaking the execution of any part of the Work by virtue of 

a written agreement with the Contractor or any other Subcontractor.  Also, an individual or entity 
retained by the Contractor or any other Subcontractor as an independent contractor to provide the 
labor, materials, equipment or services necessary to complete a specific portion of the Work. 

 
1.50 Substantial Completion:  Project status indicating when the Work or a designated portion of the Work 

is sufficiently complete in compliance with the Contract Documents so that the Owner can occupy or 
utilize the Work for its intended purpose without unscheduled disruption.  Substantial Completion is 
documented by the date of the Certificate of Substantial Completion signed by the Owner and the 
Contractor. 

 
1.51 Superintendent:  The representative of the Contractor on the job site, authorized by the Contractor to 

receive and fulfill instructions from the Consultant. 
 
1.52 Surety:  The individual or entity that is legally bound with the Contractor and Subcontractor to insure 

the faithful performance of the contract and for the payment of the bills for labor, materials and 
equipment by the Contractor and Subcontractors. 

 
1.53 Work:  The construction and services, whether completed or partially completed, including all labor, 

materials, equipment and services provided or to be provided by the Contractor and Subcontractors to 
fulfill the requirements of the Project as described in the Contract Documents. 
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1. Preconstruction Conference 
1.1 The Contractor shall, upon acceptance of a contract and prior to commencing work, schedule a 

preconstruction conference with the Owner and Consultant.  The purpose of this conference is as 
follows. 

1.1.1 Introduce all parties who have a significant role in the Project, including: 
 Owner (State agency or other contracting entity) 

 Owner's Representative 
 Consultant (Architect or Engineer) 

Subconsultants 
Clerk-of-the-works 

 Contractor (GC) 
  Superintendent 
  Subcontractors 
 Other State agencies 
 Construction testing company 
 Commissioning agent 
 Special Inspections agent 
 Bureau of General Services (BGS); 
1.1.2 Review the responsibilities of each party; 
1.1.3 Review any previously-identified special provisions of the Project; 
1.1.4 Review the Schedule of the Work calendar submitted by the Contractor to be approved by the 

Owner and Consultant; 
1.1.5 Review the Schedule of Values form submitted by the Contractor to be approved by the Owner 

and Consultant; 
1.1.6 Establish routines for Shop Drawing approval, contract changes, requisitions, et cetera; 
1.1.7 discuss jobsite issues; 
1.1.8 Discuss Project close-out procedures; 
1.1.9 Provide an opportunity for clarification of Contract Documents before work begins; and 
1.1.10 Schedule regular meetings at appropriate intervals for the review of the progress of the Work. 
 

2. Intent and Correlation of Contract Documents 
2.1 The intent of the Contract Documents is to describe the complete Project.  The Contract 

Documents consist of various components; each component complements the others.  What is 
shown as a requirement by any one component shall be inferred as a requirement on all 
corresponding components. 
 

2.2 The Contractor shall furnish all labor, equipment and materials, tools, transportation, insurance, 
services, supplies, operations and methods necessary for, and reasonably incidental to, the 
construction and completion of the Project.  Any work that deviates from the Contract Documents 
which appears to be required by the exigencies of construction or by inconsistencies in the 
Contract Documents, will be determined by the Consultant and authorized in writing by the 
Consultant, Owner and the Bureau prior to execution.  The Contractor shall be responsible for 
requesting clarifying information where the intent of the Contract Documents is uncertain. 
 

2.3 The Contractor shall not utilize any apparent error or omission in the Contract Documents to the 
disadvantage of the Owner.  The Contractor shall promptly notify the Consultant in writing of 
such errors or omissions.  The Consultant shall make any corrections or clarifications necessary 
in such a situation to document the true intent of the Contract Documents. 
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3. Additional Drawings and Specifications 
3.1 Upon the written request of the Contractor, the Owner shall provide, at no expense to the 

Contractor, up to five sets of printed Drawings and Specifications for the execution of the Work. 
 

3.2 The Consultant shall promptly furnish to the Contractor revised Drawings and Specifications, for 
the area of the documents where those revisions apply, when corrections or clarifications are 
made by the Consultant.  All such information shall be consistent with, and reasonably inferred 
from, the Contract Documents.  The Contractor shall do no work without the proper Drawings 
and Specifications. 

 

4. Ownership of Contract Documents 
4.1 The designs represented on the Contract Documents are the property of the Consultant.  The 

Drawings and Specifications shall not be used on other work without consent of the Consultant. 
 

5. Permits, Laws, and Regulations 
5.1 The Owner is responsible for obtaining any zoning approvals or other similar local project 

approvals necessary to complete the Work, unless otherwise specified in the Contract Documents. 
 

5.2 The Owner is responsible for obtaining Maine Department of Environmental Protection, Maine 
Department of Transportation, or other similar state government project approvals necessary to 
complete the Work, unless otherwise indicated in the Contract Documents. 
 

5.3 The Owner is responsible for obtaining any federal agency project approvals necessary to 
complete the Work, unless otherwise indicated in the Contract Documents. 
 

5.4 The Owner is responsible for obtaining all easements for permanent structures or permanent 
changes in existing facilities. 
 

5.5 The Contractor is responsible for obtaining and paying for all permits and licenses necessary for 
the implementation of the Work.  The Contractor shall notify the Owner of any delays, variance 
or restrictions that may result from the issuing of permits and licenses. 
 

5.6 The Contractor shall comply with all ordinances, laws, rules and regulations and make all 
required notices bearing on the implementation of the Work.  In the event the Contractor observes 
disagreement between the Drawings and Specifications and any ordinances, laws, rules and 
regulations, the Contractor shall promptly notify the Consultant in writing.  Any necessary 
changes shall be made as provided in the contract for changes in the work.  The Contractor shall 
not perform any work knowing it to be contrary to such ordinances, laws, rules and regulations. 
 

5.7 The Contractor shall comply with local, state and federal regulations regarding construction 
safety and all other aspects of the Work. 
 

5.8 The Contractor shall comply with the Maine Code of Fair Practices and Affirmative Action, 5 
M.R.S. §784 (2). 
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6. Taxes 
6.1 The Owner is exempt from the payment of Maine State sales and use taxes as provided in 36 

M.R.S. §1760 (1).   The Contractor and Subcontractors shall not include taxes on exempt items in 
the construction contract. 
 

6.2 Section 1760 further provides in subsection 61 that sales to a construction contractor or its 
subcontractor of tangible personal property that is to be physically incorporated in, and become a 
permanent part of, real property for sale to or owned by the Owner, are exempt from Maine State 
sales and use taxes.  Tangible personal property is defined in 36 M.R.S. §1752 (17). 
 

6.3 The Contractor may contact Maine Revenue Services, 24 State House Station, Augusta, Maine 
04333 for guidance on tax exempt regulations authorized by 36 M.R.S. §1760 and detailed in 
Rule 302 (18-125 CMR 302). 

 

7. Labor and Wages 
7.1 The Contractor shall conform to the labor laws of the State of Maine, and all other laws, 

ordinances, and legal requirements affecting the work in Maine. 
 

7.2 The Consultant shall include a wage determination document prepared by the Maine Department 
of Labor in the Contract Documents for state-funded contracts in excess of $50,000.  The 
document shows the minimum wages required to be paid to each category of labor employed on 
the project. 
 

7.3 On projects requiring a Maine wage determination, the Contractor shall submit monthly payroll 
records to the Owner ("the contracting agency") showing the name and occupation of all workers 
and all independent contractors employed on the project.  The monthly submission must also 
include the Contractor's company name, the title of the project, hours worked, hourly rate or other 
method of remuneration, and the actual wages or other compensation paid to each person. 
 

7.4 The Contractor shall not reveal, in the payroll records submitted to the Owner, personal 
information regarding workers and independent contractors, other than the information described 
above.  Such information shall not include Social Security number, employee identification 
number, or employee address or phone number, for example. 
 

7.5 The Contractor shall conform to Maine statute (39-A M.R.S. §105-A (6)) by providing to the 
Workers’ Compensation Board a list of all subcontractors and independent contractors on the job 
site and a record of the entity to whom that subcontractor or independent contractor is directly 
contracted and by whom that subcontractor or independent contractor is insured for workers' 
compensation purposes. 
 

7.6 The Contractor shall enforce strict discipline and good order among their employees at all times, 
and shall not employ any person unfit or unskilled to do the work assigned to them. 
 

7.7 The Contractor shall promptly pay all employees when their compensation is due, shall promptly 
pay all others who have billed and are due for materials, supplies and services used in the Work, 
and shall promptly pay all others who have billed and are due for insurance, workers 
compensation coverage, federal and state unemployment compensation, and Social Security 
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charges pertaining to this Project.  Before final payments are made, the Contractor shall furnish to 
the Owner affidavits that all such payments described above have been made. 
 

7.8 The Contractor may contact the Maine Department of Labor, 54 State House Station, Augusta, 
Maine 04333 for guidance on labor issues. 
 

7.9 The Contractor may contact the Maine Workers’ Compensation Board, 27 State House Station, 
Augusta, Maine 04333 for guidance on workers' compensation issues. 

 

8. Indemnification 
8.1 The Contractor shall indemnify and hold harmless the Owner and its officers and employees from 

and against any and all damages, liabilities, and costs, including reasonable attorney’s fees, and 
defense costs, for any and all injuries to persons or property, including claims for violation of 
intellectual property rights, to the extent caused by the negligent acts or omissions of the 
Contractor, its employees, agents, officers or subcontractors in the performance of work under 
this Agreement.  The Contractor shall not be liable for claims to the extent caused by the 
negligent acts or omissions of the Owner or for actions taken in reasonable reliance on written 
instructions of the Owner. 

 
8.2 The Contractor shall notify the Owner promptly of all claims arising out of the performance of 

work under this Agreement by the Contractor, its employees or agents, officers or subcontractors. 
 

8.3 This indemnity provision shall survive the termination of the Agreement, completion of the 
project or the expiration of the term of the Agreement. 

 

9. Insurance Requirements 
9.1 The Contractor shall provide, with each original of the signed Contract, an insurance certificate or 

certificates acceptable to the Owner and BGS.  The Contractor shall submit insurance certificates 
to the Owner and BGS at the commencement of this Contract and at policy renewal or revision 
dates.  The certificates shall identify the project name and BGS project number, and shall name 
the Owner as certificate holder and as additional insured for general liability and automobile 
liability coverages.  The submitted forms shall contain a provision that coverage afforded under 
the insurance policies will not be canceled or materially changed unless at least ten days prior 
written notice by registered letter has been given to the Owner and BGS. 
 

9.2 The Owner does not warrant or represent that the insurance required herein constitutes an 
insurance portfolio which adequately addresses all risks faced by the Contractor or its 
Subcontractors.  The Contractor is responsible for the existence, extent and adequacy of insurance 
prior to commencement of work.  The Contractor shall not allow any Subcontractor to commence 
work until all similar insurance required of the Subcontractor has been confirmed by the 
Contractor. 
 

9.3 The Contractor shall procure and maintain primary insurance for the duration of the Project and, 
if written on a Claims-Made basis, shall also procure and maintain Extended Reporting Period 
(ERP) insurance for the period of time that any claims could be brought.  The Contractor shall 
ensure that all Subcontractors they engage or employ will procure and maintain similar insurance 
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in form and amount acceptable to the Owner and BGS.  At a minimum, the insurance shall be of 
the types and limits set forth herein protecting the Contractor from claims which may result from 
the Contractor’s execution of the Work, whether such execution be by the Contractor or by those 
employed by the Contractor or by those for whose acts they may be liable.  All required insurance 
coverages shall be placed with carriers authorized to conduct business in the State of Maine by 
the Maine Bureau of Insurance. 
 

9.3.1 The Contractor shall have Workers’ Compensation insurance for all employees on the Project site 
in accordance with the requirements of the Workers’ Compensation law of the State of Maine.  
Minimum acceptable limits for Employer’s Liability are:  

Bodily Injury by Accident ..........................................$500,000 
Bodily Injury by Disease ............................................$500,000 Each Employee 
Bodily Injury by Disease ............................................$500,000 Policy Limit 
 

9.3.2 The Contractor shall have Commercial General Liability insurance providing coverage for bodily 
injury and property damage liability for all hazards of the Project including premise and 
operations, products and completed operations, contractual, and personal injury liabilities.  The 
policy shall include collapse and underground coverage as well as explosion coverage if 
explosion hazards exist.  Aggregate limits shall apply on a location or project basis.  Minimum 
acceptable limits are:  

General aggregate limit ..............................................$2,000,000 
Products and completed operations aggregate ...........$1,000,000 
Each occurrence limit .................................................$1,000,000 
Personal injury aggregate ...........................................$1,000,000 
 

9.3.3 The Contractor shall have Automobile Liability insurance against claims for bodily injury, death 
or property damage resulting from the maintenance, ownership or use of all owned, non-owned 
and hired automobiles, trucks and trailers.  Minimum acceptable limit is:  

Any one accident or loss ............................................$500,000 
 

9.3.4 The Contractor shall have Owner’s Protective Liability insurance for contract values $50,000 and 
above, naming the Owner as the Named Insured.  Minimum acceptable limits are:  

General aggregate limit ..............................................$2,000,000 
Each occurrence limit .................................................$1,000,000 
 

9.4 The Owner has determined the appropriate coverage for this particular project, verified the 
coverage with the State of Maine Division of Risk Management, and selected the proper option 
on the contract form.   Property Insurance for this construction contract shall be one of the options 
described below. 
 

9.4.1 Non-standard project insured by the Contractor – 
Projects of this type include, but are not limited to, site improvements such as parking lots, boat 
launches, utility runs, and free-standing mechanical or electrical equipment, and do not 
necessarily include buildings.  The Contractor shall procure and maintain an appropriate level of 
property insurance naming the Owner, Contractor and any Subcontractors as insureds as their 
interest may appear.  Covered cause of loss form shall be all Risks of Direct Physical Loss, 
endorsed to include flood, earthquake, transit and sprinkler leakage where sprinkler coverage is 
applicable.  Unless specifically authorized in writing by the Owner, the limit of insurance shall 
not be less than the initial contract amount and coverage shall apply during the entire contract 
period until the Certificate of Substantial Completion is accepted by the Owner. 
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9.4.2 New construction insured by the Contractor – 
The Contractor shall procure and maintain Builder’s Risk insurance naming the Owner, 
Contractor and any Subcontractors as insureds as their interest may appear.  Covered cause of 
loss form shall be all Risks of Direct Physical Loss, endorsed to include flood, earthquake, transit 
and sprinkler leakage where sprinkler coverage is applicable.  Unless specifically authorized in 
writing by the Owner, the limit of insurance shall not be less than the initial contract amount and 
coverage shall apply during the entire contract period until the Certificate of Substantial 
Completion is accepted by the Owner. 
 

9.4.3 Renovations and additions to existing State-owned buildings insured by the Owner (State of 
Maine Division of Risk Management) – 
Builder’s Risk insurance will be provided by the State of Maine in accordance with the terms and 
conditions of the State’s property policy.  The Owner shall notify Maine Division of Risk 
Management concerning the project, including the nature and value of the work, planned start and 
completion date, and the name of the General Contractor.  Said insurance coverage shall cover 
the interests of the Contractor and Subcontractor, as their interests may appear.  Exclusions 
common to commercial property policies may be applicable.  A Builder’s Risk certificate of 
insurance will be furnished to the Contractor upon request. 
 
The $500 per occurrence deductible is the responsibility of the Contractor.  Should the Contractor 
or Subcontractor desire coverage in excess of that maintained by the State, it must be acquired by 
the Contractor and at Contractor expense. 
 

9.4.4 Renovations and additions to existing buildings not insured by the Owner (State of Maine 
Division of Risk Management) – 
The Contractor shall procure and maintain Builder's Risk insurance naming the Owner, 
Contractor and all Subcontractors as insureds as their interests may appear.  The covered cause of 
loss form shall be Risks of Direct Physical Loss, endorsed to include flood, earthquake, testing 
and ensuing loss and shall include coverage for materials in transit and materials stored off site.  
Coverage shall be on a replacement cost and a completed value basis.  Unless specifically 
authorized by the Owner, the limit of insurance shall not be less than the contract amount and 
coverage shall apply during the entire contract period until the Certificate of Substantial 
Completion is accepted by the Owner. 
 

10. Contract Bonds 
10.1 When noted as required in the Bid Documents, the Contractor shall provide to the Owner a 

Performance Bond and a Payment Bond, or "contract bonds", upon execution of the contract.  
Each bond value shall be for the full amount of the contract and issued by a surety company 
authorized to do business in the State of Maine as approved by the Owner.  The bonds shall be 
executed on the forms furnished in the Bid Documents.  The bonds shall allow for any subsequent 
additions or deductions of the contract. 
 

10.2 The contract bonds shall continue in effect for one year after final acceptance of the contract to 
protect the Owner’s interest in connection with the one year guarantee of workmanship and 
materials and to assure settlement of claims for the payment of all bills for labor, materials and 
equipment by the Contractor. 
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11. Patents and Royalties 
11.1 The Contractor shall, for all time, secure for the Owner the free and undisputed right to the use of 

any patented articles or methods used in the Work.  The expense of defending any suits for 
infringement or alleged infringement of such patents shall be borne by the Contractor.  Awards 
made regarding patent suits shall be paid by the Contractor.  The Contractor shall hold the Owner 
harmless regarding patent suits that may arise due to installations made by the Contractor, and to 
any awards made as a result of such suits. 
 

11.2 Any royalty payments related to the work done by the Contractor for the Project shall be borne by 
the Contractor.  The Contractor shall hold the Owner harmless regarding any royalty payments 
that may arise due to installations made by the Contractor. 

 

12. Surveys, Layout of Work 
12.1 The Owner shall furnish all property surveys unless otherwise specified. 

 
12.2 The Contractor is responsible for correctly staking out the Work on the site.  The Contractor shall 

employ a competent surveyor to position all construction on the site.  The surveyor shall run the 
axis lines, establish correct datum points and check each line and point on the site to insure their 
accuracy.  All such lines and points shall be carefully preserved throughout the construction. 
 

12.3 The Contractor shall lay out all work from dimensions given on the Drawings.  The Contractor 
shall take measurements and verify dimensions of any existing work that affects the Work or to 
which the Work is to be fitted.  The Contractor is solely responsible for the accuracy of all 
measurements.  The Contractor shall verify all grades, lines, levels, elevations and dimensions 
shown on the Drawings and report any errors or inconsistencies to the Consultant prior to 
commencing work. 

 

13. Record of Documents 
13.1 The Contractor shall maintain one complete set of Contract Documents on the jobsite, in good 

order and current status, for access by the Owner and Consultant. 
 

13.2 The Contractor shall maintain, continuously updated, complete records of Requests for 
Information, Architectural Supplemental Instructions (or equivalent), Information Bulletins, 
supplemental sketches, Change Order Proposals, Change Orders, Shop Drawings, testing reports, 
et cetera, for access by the Owner and Consultant. 

 

14. Allowances 
14.1 The Contract Price shall include all allowances described in the Contract Documents.  The 

Contractor shall include all overhead and profit necessary to implement each allowance in their 
Contract Price. 
 

14.2 The Contractor shall not be required to employ parties for allowance work against whom the 
Contractor has a reasonable objection.  In such a case, the Contractor shall notify the Owner in 
writing of their position and shall propose an alternative party to complete the work of the 
allowance. 
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15. Shop Drawings 
15.1 The Contractor shall administer Shop Drawings prepared by the Contractor, Subcontractors, 

suppliers or others to conform to the approved Schedule of the Work.  The Contractor shall verify 
all field measurements, check and authorize all Shop Drawings and schedules required by the 
Work.  The Contractor is the responsible party and contact for the Contractor's work as well as 
that of Subcontractors, suppliers or others who provide Shop Drawings. 
 

15.2 The Consultant shall review and acknowledge Shop Drawings, with reasonable promptness, for 
general conformity with the design concept of the project and compliance with the information 
provided in the Contract Documents. 
 

15.3 The Contractor shall provide monthly updated logs containing: requests for information, 
information bulletins, supplemental instructions, supplemental sketches, change order proposals, 
change orders, submittals, testing and deficiencies. 
 

15.4 The Contractor shall make any corrections required by the Consultant, and shall submit a quantity 
of corrected copies as may be needed.  The acceptance of Shop Drawings or schedules by the 
Consultant shall not relieve the Contractor from responsibility for deviations from Drawings and 
Specifications, unless the Contractor has called such deviations to the attention of the Consultant 
at the time of submission and secured the Consultant’s written approval.  The acceptance of Shop 
Drawings or schedules by the Consultant does not relieve the Contractor from responsibility for 
errors in Shop Drawings or schedules. 

 

16. Samples 
16.1 The Contractor shall furnish for approval, with reasonable promptness, all samples as directed by 

the Consultant.  The Consultant shall review and approve such samples, with reasonable 
promptness, for general conformity with the design concept of the project and compliance with 
the information provided in the Contract Documents.  The subsequent work shall be in accord 
with the approved samples. 

 

17. Substitutions 
17.1 The Contractor shall furnish items and materials described in the Contract Documents.  If the 

item or material specified describes a proprietary product, or uses the name of a manufacturer, the 
term “or approved equal” shall be implied, if it is not included in the text.  The specific item or 
material specified establishes a minimum standard for the general design, level of quality, type, 
function, durability, efficiency, reliability, compatibility, warranty coverage, installation factors 
and required maintenance.  The Drawing or written Specification shall not be construed to 
exclude other manufacturers products of comparable design, quality, and efficiency. 
 

17.2 The Contractor may submit detailed information about a proposed substitution to the Consultant 
for consideration.  Particular models of items and particular materials which the Contractor 
asserts to be equal to the items and materials identified in the Contract Documents shall be 
allowed only with written approval by the Consultant.  The request for substitution shall include a 
cost comparison and a reason or reasons for the substitution. 
 

17.3 The Consultant may request additional information about the proposed substitution.  The 
approval or rejection of a proposed substitution may be based on timeliness of the request, source 
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of the information, the considerations of minimum standards described above, or other 
considerations.  The Consultant should briefly state the rationale for the decision.  The decision 
shall be considered final. 
 

17.4 The duration of a substitution review process can not be the basis for a claim for delay in the 
Schedule of the Work. 

 

18. Assignment of Contract 
18.1 The Contractor shall not assign or sublet the contract as a whole without the written consent of 

the Owner.  The Contractor shall not assign any money due to the Contractor without the written 
consent of the Owner. 

 

19. Separate Contracts 
19.1 The Owner reserves the right to create other contracts in connection with this Project using 

similar General Conditions.  The Contractor shall allow the Owner's other contractors reasonable 
opportunity for the delivery and storage of materials and the execution of their work.  The 
Contractor shall coordinate and properly connect the Work of all contractors. 
 

19.2 The Contractor shall promptly report to the Consultant and Owner any apparent deficiencies in 
work of the Owner's other contractors that impacts the proper execution or results of the 
Contractor.  The Contractor’s failure to observe or report any deficiencies constitutes an 
acceptance of the Owner's other contractors work as suitable for the interface of the Contractor’s 
work, except for latent deficiencies in the Owner's other contractors work. 
 

19.3 Similarly, the Contractor shall promptly report to the Consultant and Owner any apparent 
deficiencies in their own work that would impact the proper execution or results of the Owner's 
other contractors. 
 

19.4 The Contractor shall report to the Consultant and Owner any conflicts or claims for damages with 
the Owner's other contractors and settle such conflicts or claims for damages by mutual 
agreement or arbitration, if necessary, at no expense to the Owner. 
 

19.5 In the event the Owner's other contractors sue the Owner regarding any damage alleged to have 
been caused by the Contractor, the Owner shall notify the Contractor, who shall defend such 
proceedings at the Contractor's expense.  The Contractor shall pay or satisfy any judgment that 
may arise against the Owner, and pay all other costs incurred. 

 

20. Subcontracts 
20.1 The Contractor shall not subcontract any part of this contract without the written permission of 

the Owner. 
 

20.2 The Contractor shall submit a complete list of named Subcontractors and material suppliers to the 
Consultant and Owner for approval by the Owner prior to commencing work.  The 
Subcontractors named shall be reputable companies of recognized standing with a record of 
satisfactory work. 
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20.3 The Contractor shall not employ any Subcontractor or use any material until they have been 
approved, or where there is reason to believe the resulting work will not comply with the Contract 
Documents. 
 

20.4 The Contractor, not the Owner, is as fully responsible for the acts and omissions of 
Subcontractors and of persons employed by them, as the Contractor is for the acts and omissions 
of persons directly or indirectly employed by the Contractor. 
 

20.5 Neither the Contract Documents nor any Contractor-Subcontractor contract shall indicate, infer or 
create any direct contractual relationship between any Subcontractor and the Owner. 

 

21. Contractor-Subcontractor Relationship 
21.1 The Contractor shall be bound to the Subcontractor by all the obligations in the Contract 

Documents that bind the Contractor to the Owner. 
 

21.2 The Contractor shall pay the Subcontractor, in proportion to the dollar value of the work 
completed and requisitioned by the Subcontractor, the approved dollar amount allowed to the 
Contractor no more than seven days after receipt of payment from the Owner. 
 

21.3 The Contractor shall pay the Subcontractor accordingly if the Contract Documents or the 
subcontract provide for earlier or larger payments than described in the provision above. 
 

21.4 The Contractor shall pay the Subcontractor for completed and requisitioned subcontract work, 
less retainage, no more than seven days after receipt of payment from the Owner for the 
Contractor's approved Requisition for Payment, even if the Consultant fails to certify a portion of 
the Requisition for Payment for a cause not the fault of the Subcontractor. 
 

21.5 The Contractor shall not make a claim for liquidated damages or penalty for delay in any amount 
in excess of amounts that are specified by the subcontract. 
 

21.6 The Contractor shall not make a claim for services rendered or materials furnished by the 
Subcontractor unless written notice is given by the Contractor to the Subcontractor within ten 
calendar days of the day in which the claim originated. 
 

21.7 The Contractor shall give the Subcontractor an opportunity to present and to submit evidence in 
any progress conference or disputes involving subcontract work. 
 

21.8 The Contractor shall pay the Subcontractor a just share of any fire insurance payment received by 
the Contractor. 
 

21.9 The Subcontractor shall be bound to the Contractor by the terms of the Contract Documents and 
assumes toward the Contractor all the obligations and responsibilities that the Contractor, by 
those documents, assumes toward the Owner. 
 

21.10 The Subcontractor shall submit applications for payment to the Contractor in such reasonable 
time as to enable the Contractor to apply for payment as specified. 
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21.11 The Subcontractor shall make any claims for extra cost, extensions of time or damages, to the 
Contractor in the manner provided in these General Conditions for like claims by the Contractor 
to the Owner, except that the time for the Subcontractor to make claims for extra cost is seven 
calendar days after the receipt of Consultant's instructions. 

 

22. Supervision of the Work 
22.1 During all stages of the Work the Contractor shall have a competent superintendent, with any 

necessary assistant superintendents, overseeing the project.  The superintendent shall not be 
reassigned without the consent of the Owner unless a superintendent ceases to be employed by 
the Contractor due to unsatisfactory performance. 
 

22.2 The superintendent represents the Contractor on the jobsite.  Directives given by the Consultant 
or Owner to the superintendent shall be as binding as if given directly to the Contractor's main 
office.  All important directives shall be confirmed in writing to the Contractor.  The Consultant 
and Owner are not responsible for the acts or omissions of the superintendent or assistant 
superintendents. 
 

22.3 The Contractor shall provide supervision of the Work equal to the industry's highest standard of 
care.  The superintendent shall carefully study and compare all Contract Documents and promptly 
report any error, inconsistency or omission discovered to the Consultant.  The Contractor may not 
necessarily be held liable for damages resulting directly from any error, inconsistency or omission 
in the Contract Documents or other instructions by the Consultant that was not revealed by the 
superintendent in a timely way. 
 

23. Observation of the Work 
23.1 The Contractor shall allow the Owner, the Consultant and the Bureau continuous access to the 

site for the purpose of observation of the progress of the work.  All necessary safeguards and 
accommodations for such observations shall be provided by the Contractor. 
 

23.2 The Contractor shall coordinate all required testing, approval or demonstration of the Work.  The 
Contractor shall give sufficient notice to the appropriate parties of readiness for testing, 
inspection or examination. 
 

23.3 The Contractor shall schedule inspections and obtain all required certificates of inspection for 
inspections by a party other than the Consultant. 
 

23.4 The Consultant shall make all scheduled observations promptly, prior to the work being 
concealed or buried by the Contractor.  If approval of the Work is required of the Consultant, the 
Contractor shall notify the Consultant of the construction schedule in this regard.  Work 
concealed or buried prior to the Consultant's approval may need to be uncovered at the 
Contractor’s expense. 
 

23.5 The Consultant may order reexamination of questioned work, and, if so ordered, the work must 
be uncovered by the Contractor.  If the work is found to conform to the Contract Documents, the 
Owner shall pay the expense of the reexamination and remedial work.  If the work is found to not 
conform to the Contract Documents, the Contractor shall pay the expense, unless the defect in the 
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work was caused by the Owner's Contractor, whose responsibility the reexamination expense 
becomes. 
 

23.6 The Bureau shall periodically observe the Work during the course of construction and make 
recommendations to the Contractor or Consultant as necessary.  Such recommendations shall be 
considered and implemented through the usual means for changes to the Work. 

 

24. Consultant's Status 
24.1 The Consultant represents the Owner during the construction period, and observes the work in 

progress on behalf of the Owner.  The Consultant has authority to act on behalf of the Owner only 
to the extent expressly provided by the Contract Documents or otherwise demonstrated to the 
Contractor.  The Consultant has authority to stop the work whenever such an action is necessary, 
in the Consultant's reasonable opinion, to ensure the proper execution of the contract. 
 

24.2 The Consultant is the interpreter of the conditions of the contract and the judge of its 
performance.  The Consultant shall favor neither the Owner nor the Contractor, but shall use the 
Consultant’s powers under the contract to enforce faithful performance by both parties. 
 

24.3 In the event of the termination of the Consultant's employment on the project prior to completion 
of the work, the Owner shall appoint a capable and reputable replacement.  The status of the new 
Consultant relative to this contract shall be that of the former Consultant. 

 

25. Management of the Premises 
25.1 The Contractor shall place equipment and materials, and conduct activities on the premises in a 

manner that does not unreasonably hinder site circulation, environmental stability, or any long 
term effect.  Likewise, the Consultant's directions shall not cause the use of premises to be 
impeded for the Contractor or Owner. 
 

25.2 The Contractor shall not use the premises for any purpose other than that which is directly related 
to the scope of work.  The Owner shall not use the premises for any purpose incompatible with 
the proposed work simultaneous to the work of the Contractor. 
 

25.3 The Contractor shall enforce the Consultant’s instructions regarding information posted on the 
premises such as signage and advertisements, as well as activities conducted on the premises such 
as fires, and smoking. 
 

25.4 The Owner may occupy any part of the Project that is completed with the written consent of the 
Contractor, and without prejudice to any of the rights of the Owner or Contractor.  Such use or 
occupancy shall not, in and of itself, be construed as a final acceptance of any work or materials. 

 

26. Safety and Security of the Premises 
26.1 The Contractor shall designate, and make known to the Consultant and the Owner, a safety 

officer whose duty is the prevention of accidents on the site. 
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26.2 The Contractor shall continuously maintain security on the premises and protect from 
unreasonable occasion of injury all people authorized to be on the job site.  The Contractor shall 
also effectively protect the property and adjacent properties from damage or loss. 
 

26.3 The Contractor shall take all necessary precautions to ensure the safety of workers and others on 
and adjacent to the site, abiding by applicable local, state and federal safety regulations. The 
Contractor shall erect and continuously maintain safeguards for the protection of workers and 
others, and shall post signs and other warnings regarding hazards associated with the construction 
process, such as protruding fasteners, moving equipment, trenches and holes, scaffolding, 
window, door or stair openings, and falling materials. 
 

26.4 The Contractor shall restore the premises to conditions that existed prior to the start of the project 
at areas not intended to be altered according to the Contract Documents. 
 

26.5 The Contractor shall protect existing utilities and exercise care working in the vicinity of utilities 
shown in the Drawings and Specifications or otherwise located by the Contractor. 
 

26.6 The Contractor shall protect from damage existing trees and other significant plantings and 
landscape features of the site which will remain a permanent part of the site.  If necessary or 
indicated in the Contract Documents, tree trunks shall be boxed and barriers erected to prevent 
damage to tree branches or roots. 
 

26.7 The Contractor shall repair or replace damage to the Work caused by the Contractor’s or 
Subcontractor’s forces, including that which is reasonably protected, at the expense of the 
responsible party. 
 

26.8 The Contractor shall not load, or allow to be loaded, any part of the Project with a force which 
imperils personal or structural safety.  The Consultant may consult with the Contractor on such 
means and methods of construction, however, the ultimate responsibility lies with the Contractor. 
 

26.9 The Contractor shall not jeopardize any work in place with subsequent construction activities 
such as blasting, drilling, excavating, cutting, patching or altering work.  The Consultant must 
approve altering any structural components of the project.  The Contractor shall supervise all 
construction activities carried out by others on site to ensure that the work is neatly done and in a 
manner that will not endanger the structure or the component parts. 
 

26.10 The Contractor may act with their sole discretion in emergency situations that potentially effect 
health, life or serious damage to the premises or adjacent properties, to prevent such potential loss 
or injury.  The Contractor may negotiate with the Owner for compensation for expenses due to 
such emergency work. 
 

26.11 The Contractor and Subcontractors shall have no responsibility for the identification, discovery, 
presence, handling, removal or disposal of, or exposure of persons to, hazardous materials in any 
form at the project site.  The Contractor shall avoid disruption of any hazardous materials or toxic 
substances at the project site and promptly notify the Owner in writing on the occasion of such a 
discovery. 
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26.12 The Contractor shall keep the premises free of any unsafe accumulation of waste materials caused 
by the work.  The Contractor shall regularly keep the spaces “broom clean”.  See the Close-out of 
the Work provisions of this section regarding cleaning at the completion of the project. 

 

27. Changes in the Work 
27.1 The Contractor shall not proceed with extra work without an approved Change Order or 

Construction Change Directive.  A Change Order which has been properly signed by all parties 
shall become a part of the contract. 
 

27.2 A Change Order is the usual document for directing changes in the Work.  In certain 
circumstances, however, the Owner may utilize a Construction Change Directive to direct the 
Contractor to perform changes in the Work that are generally consistent with the scope of the 
project.  The Owner shall use a Construction Change Directive only when the normal process for 
approving changes to the Work has failed to the detriment of the Project, or when agreement on 
the terms of a Change Order cannot be met, or when an urgent situation requires, in the Owner's 
judgment, prompt action by the Contractor. 
 

27.3 The Consultant shall prepare the Construction Change Directive representing a complete scope of 
work, with proposed Contract Price and Contract Time revisions, if any, clearly stated. 
 

27.4 The Contractor shall promptly carry out a Construction Change Directive which has been signed 
by the Owner and the Consultant.  Work thus completed by the Contractor constitutes the basis 
for a Change Order.  Changes in the Contract Price and Contract Time shall be as defined in the 
Construction Change Directive unless subsequently negotiated with some other terms. 
 

27.5 The method of determining the dollar value of extra work shall be by: 
.1 an estimate of the Contractor accepted by Owner as a lump sum, or 
.2 unit prices named in the contract or subsequently agreed upon, or 
.3 cost plus a designated percentage, or 
.4 cost plus a fixed fee. 
 

27.6 The Contractor shall determine the dollar value of the extra work for both the lump sum and cost 
plus designated percentage methods so as not to exceed the following rates.  The rates include all 
overhead and profit expenses. 
.1 Contractor - for any work performed by the Contractor’s own forces, up to 20% of the cost; 
.2 Subcontractor - for work performed by Subcontractor’s own forces, up to 20% of the cost; 
.3 Contractor - for work performed by Contractor’s Subcontractor, up to 10% of the amount due 

the Subcontractor. 
 

27.7 The Contractor shall keep and provide records as needed or directed for the cost plus designated 
percentage method.  The Consultant shall review and certify the appropriate amount which 
includes the Contractor's overhead and profit.  The Owner shall make payments based on the 
Consultant’s certificate. 
 

27.8 Cost reflected in Change Orders shall be limited to the following:  cost of materials, cost of 
delivery, cost of labor (including Social Security, pension, Workers' Compensation insurance, and 
unemployment insurance), and cost of rental of power tools and equipment.  Labor cost may 
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include a pro-ratio share of a foreman’s time only in the case of an extension of contract time 
granted due to the Change Order. 
 

27.9 Overhead reflected in Change Orders shall be limited to the following: bond premium, 
supervision, wages of clerks, time keepers, and watchmen, small tools, incidental expenses, 
general office expenses, and all other overhead expenses directly related to the Change Order. 
 

27.10 The Contractor shall provide credit to the Owner for labor, materials, equipment and other costs 
but not overhead and profit expenses for those Change Order items that result in a net value of 
credit to the contract. 
 

27.11 The Owner may change the scope of work of the Project without invalidating the contract.  The 
Owner shall notify the Contractor of a change of the scope of work for the Owner's Contractors, 
which may affect the work of this Contractor, without invalidating the contract.  Change Orders 
for extension of the time caused by such changes shall be developed at the time of directing the 
change in scope of work. 
 

27.12 The Consultant may order minor changes in the Work, not involving extra cost, which is 
consistent with the intent of the design or project. 
 

27.13 The Contractor shall immediately give written notification to the Consultant of latent conditions 
discovered at the site which materially differ from those represented in the Drawings or 
Specifications, and which may eventually result in a change in the scope of work.  The Contractor 
shall suspend work until receiving direction from the Consultant.  The Consultant shall promptly 
investigate the conditions and respond to the Contractor's notice with direction that avoids any 
unnecessary delay of the Work.  The Consultant shall determine if the discovered conditions 
warrant a Change Order. 
 

27.14 The Contractor shall, within ten calendar days of receipt of the information, give written 
notification to the Consultant if the Contractor claims that instructions by the Consultant will 
constitute extra cost not accounted for by Change Order or otherwise under the contract.  The 
Consultant shall promptly respond to the Contractor's notice with direction that avoids any 
unnecessary delay of the Work.  The Consultant shall determine if the Contractor's claim warrants 
a Change Order. 

 

28. Correction of the Work 
28.1 The Contractor shall promptly remove from the premises all work the Consultant declares is non-

conforming to the contract.  The Contractor shall replace the work properly at no expense to the 
Owner.  The Contractor is also responsible for the expenses of others whose work was damaged 
or destroyed by such remedial work. 
 

28.2 The Owner may elect to remove non-conforming work if it is not removed by the Contractor 
within a reasonable time, that time defined in a written notice from the Consultant.  The Owner 
may elect to store removed non-conforming work not removed by the Contractor at the 
Contractor's expense.   The Owner may, with ten days written notice, dispose of materials which 
the Contractor does not remove.  The Owner may sell the materials and apply the net proceeds, 
after deducting all expenses, to the costs that should have been borne by the Contractor. 
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28.3 The Contractor shall remedy any defects due to faulty materials or workmanship and pay for any 
related damage to other work which appears within a period of one year from the date of 
substantial completion, and in accord with the terms of any guarantees provided in the contract.  
The Owner shall promptly give notice of observed defects to the Contractor and Consultant.  The 
Consultant shall determine the status of all claimed defects.  The Contractor shall perform all 
remedial work without unjustifiable delay in either the initial response or the corrective action. 

 
28.4 The Consultant may authorize, after a reasonable notification to the Contractor, an equitable 

deduction from the contract amount in lieu of the Contractor correcting non-conforming or 
defective work. 

 

29. Owner's Right to do Work 
29.1 The Owner may, using other contractors, correct deficiencies attributable to the Contractor, or 

complete unfinished work.  Such action shall take place only after giving the Contractor three 
days written notice, and provided the Consultant approves of the proposed course of action as an 
appropriate remedy.   The Owner may then deduct the cost of the remedial work from the amount 
due the Contractor. 
 

29.2 The Owner may act with their sole discretion when the Contractor is unable to take action in 
emergency situations that potentially effect health, life or serious damage to the premises or 
adjacent properties, to prevent such potential loss or injury.  The Owner shall inform the 
Contractor of the emergency work performed, particularly where it may affect the work of the 
Contractor. 

 

30. Termination of Contract and Stop Work Action 
30.1 The Owner may, owing to a certificate of the Consultant indicating that sufficient cause exists to 

justify such action, without prejudice to any other right or remedy and after giving the Contractor 
and the Contractor’s surety seven days written notice, terminate the employment of the 
Contractor.  At that time the Owner may take possession of the premises and of all materials, 
tools and appliances on the premises and finish the work by whatever method the Owner may 
deem expedient.  Cause for such action by the Owner includes: 
.1 the contractor is adjudged bankrupt, or makes a general assignment for the benefit of its 

creditors, or 
.2 a receiver is appointed due to the Contractor’s insolvency, or 
.3 the Contractor persistently or repeatedly refuses or fails to provide enough properly skilled 

workers or proper materials, or 
.4 the Contractor fails to make prompt payment to Subcontractors or suppliers of materials or 

labor, or 
.5 the Contractor persistently disregards laws, ordinances or the instructions of the Consultant, 

or is otherwise found guilty of a substantial violation of a provision of the Contract 
Documents. 

 
30.2 The Contractor is not entitled, as a consequence of the termination of the employment of the 

Contractor as described above, to receive any further payment until the Work is finished.  If the 
unpaid balance of the contract amount exceeds the expense of finishing the Work, including 
compensation for additional architectural, managerial and administrative services, such balance 
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shall be paid to the Contractor.  If the expense of finishing the Work exceeds the unpaid balance, 
the Contractor shall pay the difference to the Owner.  The Consultant shall certify the expense 
incurred by the Contractor’s default.  This obligation for payment shall continue to exist after 
termination of the contract. 
 

30.3 The Contractor may, if the Work is stopped by order of any court or other public authority for a 
period of thirty consecutive days, and through no act or fault of the Contractor or of anyone 
employed by the Contractor, with seven days written notice to the Owner and the Consultant, 
terminate this contract.  The Contractor may then recover from the Owner payment for all work 
executed, any proven loss and reasonable profit and damage. 
 

30.4 The Contractor may, if the Consultant fails to issue a certificate for payment within seven days 
after the Contractor's formal request for payment, through no fault of the Contractor, or if the 
Owner fails to pay to the Contractor within 30 days after submission of any sum certified by the 
Consultant, with seven days written notice to the Owner and the Consultant, stop the Work or 
terminate this Contract. 

 

31. Delays and Extension of Time 
31.1 The completion date of the contract shall be extended if the work is delayed by changes ordered 

in the work which have approved time extensions, or by an act or neglect of the Owner, the 
Consultant, or the Owner's Contractor, or by strikes, lockouts, fire, flooding, unusual delay in 
transportation, unavoidable casualties, or by other causes beyond the Contractor’s control.  The 
Consultant shall determine the status of all claimed causes. 
 

31.2 The contract shall not be extended for delay occurring more than seven calendar days before the 
Contractor's claim made in writing to the Consultant.  In case of a continuing cause of delay, only 
one claim is necessary. 
 

31.3 The contract shall not be extended due to failure of the Consultant to furnish drawings if no 
schedule or agreement is made between the Contractor and the Consultant indicating the dates 
which drawings shall be furnished and fourteen calendar days has passed after said date for such 
drawings. 
 

31.4 This article does not exclude the recovery of damages for delay by either party under other 
provisions in the Contract Document. 

 

32. Payments to the Contractor 
32.1 As noted under Preconstruction Conference in this section, the Contractor shall submit a 

Schedule of Values form, before the first application for payment, for approval by the Owner and 
Consultant.  The Consultant may direct the Contractor to provide evidence that supports the 
correctness of the form.  The approved Schedule of Values shall be used as a basis for payments. 
 

32.2 The Contractor shall submit an application for each payment (“Requisition for Payment”) on a 
form approved by the Owner and Consultant.  The Consultant may require receipts or other 
documents showing the Contractor's payments for materials and labor, including payments to 
Subcontractors. 
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32.3 The Contractor shall submit Requisitions for Payment as the work progresses not more frequently 
than once each month, unless the Owner approves a more frequent interval due to unusual 
circumstances.  The Requisition for Payment is based on the proportionate quantities of the 
various classes of work completed or incorporated in the Work, in agreement with the actual 
progress of the Work and the dollar value indicated in the Schedule of Values. 
 

32.4 The Consultant shall verify and certify each Requisition for Payment which appears to be 
complete and correct prior to payment being made by the Owner.  The Consultant may certify an 
appropriate amount for materials not incorporated in the Work which have been delivered and 
suitably stored at the site.  The Contractor shall submit bills of sale, insurance certificates, or 
other such documents that will adequately protect the Owner’s interests prior to payments being 
certified. 
 

32.5 In the event any materials delivered but not yet incorporated in the Work have been included in a 
certified Requisition for Payment with payment made, and said materials thereafter are damaged, 
deteriorated or destroyed, or for any reason whatsoever become unsuitable or unavailable for use 
in the Work, the full amount previously allowed shall be deducted from subsequent payments 
unless the Contractor satisfactorily replaces said material. 
 

32.6 The Contractor may request certification of an appropriate dollar amount for materials not 
incorporated in the Work which have been delivered and suitably stored away from the site.  The 
Contractor shall submit bills of sale, insurance certificates, right-of-entry documents or other such 
documents that will adequately protect the Owner’s interests.  The Consultant shall determine if 
the Contractor's documentation for the materials is complete and specifically designated for the 
Project.  The Owner may allow certification of such payments. 
 

32.7 Subcontractors may request, and shall receive from the Consultant, copies of approved 
Requisitions for Payment showing the amounts certified in the Schedule of Values. 
 

32.8 Certified Requisitions for Payment, payments made to the Contractor, or partial or entire 
occupancy of the project by the Owner shall not constitute an acceptance of any work that does 
not conform to the Contract Documents.  The making and acceptance of the final payment 
constitutes a waiver of all claims by the Owner, other than those arising from unsettled liens, 
from faulty work or materials appearing within one year from final payment or from requirements 
of the Drawings and Specifications, and of all claims by the Contractor, except those previously 
made and still unsettled. 

 

33. Payments Withheld 
33.1 The Owner shall retain five percent of each payment due the Contractor as part security for the 

fulfillment of the contract by the Contractor.  The Owner may make payment of a portion of this 
“retainage” to the Contractor temporarily or permanently during the progress of the Work.  The 
Owner may thereafter withhold further payments until the full amount of the five percent is 
reestablished.  The Contractor may deposit with the Maine State Treasurer certain securities in 
place of retainage amounts due according to Maine Statute (5 M.R.S. §1746). 
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33.2 The Consultant may withhold or nullify the whole or a portion of any Requisitions for Payment 
submitted by the Contractor in the amount that may be necessary, in his reasonable opinion, to 
protect the Owner from loss due to any of the following: 
.1 defective work not remedied; 
.2 claims filed or reasonable evidence indicating probable filing of claims; 
.3 failure to make payments properly to Subcontractors or suppliers; 
.4 a reasonable doubt that the contract can be completed for the balance then unpaid; 
.5 liability for damage to another contractor. 

 
The Owner shall make payment to the Contractor, in the amount withheld, when the above 
circumstances are removed. 

 

34. Liens 
34.1 The Contractor shall deliver to the Owner a complete release of all liens arising out of this 

contract before the final payment or any part of the retainage payment is released.  The 
Contractor shall provide with the release of liens an affidavit asserting each release includes all 
labor and materials for which a lien could be filed.  Alternately, the Contractor, in the event any 
Subcontractor or supplier refuses to furnish a release of lien in full, may furnish a bond 
satisfactory to the Owner, to indemnify the Owner against any lien. 
 

34.2 In the event any lien remains unsatisfied after all payments to the Contractor are made by the 
Owner, the Contractor shall refund to the Owner all money that the latter may be compelled to 
pay in discharging such lien, including all cost and reasonable attorney’s fees. 

 

35. Workmanship 
35.1 The Contractor shall provide materials, equipment, and installed work equal to or better than the 

quality specified in the Contract Documents and approved in submittal and sample.  The 
installation methods shall be of the highest standards, and the best obtainable from the respective 
trades.  The Consultant’s decision on the quality of work shall be final. 
 

35.2 The Contractor shall know local labor conditions for skilled and unskilled labor in order to apply 
the labor appropriately to the Work.  All labor shall be performed by individuals well skilled in 
their respective trades. 
 

35.3 The Contractor shall perform all cutting, fitting, patching and placing of work in such a manner to 
allow subsequent work to fit properly, whether that be by the Contractor, the Owner's Contractors 
or others.  The Owner and Consultant may advise the Contractor regarding such subsequent work.  
Notwithstanding the notification or knowledge of such subsequent work, the Contractor may be 
directed to comply with this standard of compatible construction by the Consultant at the 
Contractor's expense. 
 

35.4 The Contractor shall request clarification or revision of any design work by the Consultant, prior 
to commencing that work, in a circumstance where the Contractor believes the work cannot 
feasibly be completed at the highest quality, or as indicated in the Contract Documents.  The 
Consultant shall respond to such requests in a timely way, providing clarifying information, a 
feasible revision, or instruction allowing a reduced quality of work.  The Contractor shall follow 
the direction of the Consultant regarding the required request for information. 
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35.5 The Contractor shall guarantee the Work against any defects in workmanship and materials for a 

period of one year commencing with the date of the Certificate of Substantial Completion, unless 
specified otherwise for specific elements of the project.  The Work may also be subdivided in 
mutually agreed upon components, each defined by a separate Certificate of Substantial 
Completion. 

 

36. Close-out of the Work 
36.1 The Contractor shall remove from the premises all waste materials caused by the work.  The 

Contractor shall make the spaces “broom clean” unless a more thorough cleaning is specified.  
The Contractor shall clean all windows and glass immediately prior to the final inspection, unless 
otherwise directed. 
 

36.2 The Owner may conduct the cleaning of the premises where the Contractor, duly notified by the 
Consultant, fails to adequately complete the task.  The expense of this cleaning may be deducted 
from the sum due to the Contractor. 
 

36.3 The Contractor shall participate in all final inspections and acknowledge the documentation of 
unsatisfactory work, customarily called the "punch list", to be corrected by the Contractor.  The 
Consultant shall document the successful completion of the Work in a dated Certificate of 
Substantial Completion, to be signed by Owner, Consultant, and Contractor. 
 

36.4 The Contractor shall not call for final inspection of any portion of the Work that is not completely 
and permanently installed.  The Contractor may be found liable for the expenses of individuals 
called to final inspection meetings prematurely. 
 

36.5 The Contractor and all major Subcontractors shall participate in the end-of-warranty-period 
conference, typically scheduled close to one year after the Substantial Completion date. 

 

37. Date of Completion and Liquidated Damages 
37.1 The Contractor may make a written request to the Owner for an extension or reduction of time, if 

necessary.  The request shall include the reasons the Contractor believes justifies the proposed 
completion date.  The Owner may grant the revision of the contract completion date if the Work 
was delayed due to conditions beyond the control and the responsibility of the Contractor.  The 
Contractor shall not conduct unauthorized accelerated work or file delay claims to recover alleged 
damages for unauthorized early completion. 
 

37.2 The Contractor shall vigorously pursue the completion of the Work and notify the Owner of any 
factors that have, may, or will affect the approved Schedule of the Work.  The Contractor may be 
found responsible for expenses of the Owner or Consultant if the Contractor fails to make 
notification of project delays. 
 

37.3 The Project is planned to be done in an orderly fashion which allows for an iterative submittal 
review process, construction administration including minor changes in the Work and some bad 
weather.  The Contractor shall not file delay claims to recover alleged damages on work the 
Consultant determines has followed the expected rate of progress. 
 



01 May 2020 00 72 13 
General Conditions 

00 72 13 General Conditions 01 May 2020 Page 22 of 23 00 72 13 

37.4 The Consultant shall prepare the Certificate of Substantial Completion which, when signed by the 
Owner and the Contractor, documents the date of Substantial Completion of the Work or a 
designated portion of the Work.  The Owner shall not consider the issuance of a Certificate of 
Occupancy by an outside authority a prerequisite for Substantial Completion if the Certificate of 
Occupancy cannot be obtained due to factors beyond the Contractor’s control. 
 

37.5 Liquidated Damages may be deducted from the sum due to the Contractor for each calendar day 
that the Work remains uncompleted after the completion date specified in the Contract or an 
approved amended completion date.  The dollar amount per day shall be calculated using the 
Schedule of Liquidated Damages table shown below. 

 
If the original contract amount is: The per day Liquidated Damages shall be: 

Less than $100,000 $250 
$100,000 to less than $2,000,000 $750 
$2,000,000 to less than $10,000,000 $1,500 
$10,000,000 and greater $1,500 plus $250 for 

each $2,000,000 over $10,000,000 
 

38. Dispute Resolution 
38.1 Mediation 

 
38.1.1 A dispute between the parties which arises under this Contract which cannot be resolved through 

informal negotiation, shall be submitted to a neutral mediator jointly selected by the parties. 
 

38.1.2 Either party may file suit before or during mediation if the party, in good faith, deems it to be 
necessary to avoid losing the right to sue due to a statute of limitations.  If suit is filed before 
good faith mediation efforts are completed, the party filing suit shall agree to stay all proceedings 
in the lawsuit pending completion of the mediation process, provided such stay is without 
prejudice. 
 

38.1.3 In any mediation between the Owner and the Consultant, the Owner has the right to consolidate 
related claims between Owner and Contractor. 

 
38.2 Arbitration 

 
38.2.1 If the dispute is not resolved through mediation, the dispute shall be settled by arbitration.  The 

arbitration shall be conducted before a panel of three arbitrators.  Each party shall select one 
arbitrator; the third arbitrator shall be appointed by the arbitrators selected by the parties.  The 
arbitration shall be conducted in accordance with the Maine Uniform Arbitration Act (MUAA), 
except as otherwise provided in this section. 

 
38.2.2 The decision of the arbitrators shall be final and binding upon all parties.  The decision may be 

entered in court as provided in the MUAA. 
 
38.2.3 The costs of the arbitration, including the arbitrators’ fees shall be borne equally by the parties to 

the arbitration, unless the arbitrator orders otherwise. 
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38.2.4 In any arbitration between the Owner and the Consultant, the Owner has the right to consolidate 
related claims between Owner and Contractor. 
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PART 1- GENERAL 
 
1.1 Related Documents 
 A. Drawings and general provisions of the Contract, including General and Supplementary 

Conditions and other Division 01 Specifications Sections, apply to this Section. 
 
1.2 Summary 
 A. This Section includes the wage determination requirements for Contractors as issued by the State 

of Maine Department of Labor Bureau of Labor Standards or the United States Department of 
Labor. 

 
1.3 Requirements 
 A. Conform to the wage determination schedule for this project. Contractor shall obtain current wage 

rates from the Maine Department of Labor (MDOL) and obtain clarifications from MDOL as 
needed to determine wages for any trade applicable to this project that is not specifically listed on 
the wage determination document. 

 
B.  Submit the current wage determination documentation for this project to the Owner. 

 
 
PART 2 - PRODUCTS (not used) 
 
 
PART 3 - EXECUTION (not used) 
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SECTION 011000 - SUMMARY 

PART 1 - GENERAL 

1.1 RELATED DOCUMENTS 

A. Drawings and general provisions of the Contract, including General and Supplementary 

Conditions and other Division 01 Specification Sections, apply to this Section. 

1.2 SUMMARY 

A. Section Includes: 

1. Project information. 

2. Work covered by Contract Documents. 

3. Phased construction. 

4. Work performed by Owner. 

5. Work under Owner's separate contracts. 

6. Contractor's use of site and premises. 

7. Coordination with occupants. 

8. Work restrictions. 

9. Specification and Drawing conventions. 

10. Miscellaneous provisions. 

B. Related Requirements: 

1.3 DEFINITIONS 

A. Work Package: A group of specifications, drawings, and schedules prepared by the design team 

to describe a portion of the Project Work for pricing, permitting, and construction. 

1.4 PROJECT INFORMATION 

A. Project Identification: Fire Alarm Upgrades at 15 Columbia Street, Augusta, Maine 

1. Project Location: 15 Columbia Street, Augusta, Maine. 

B. Owner: State of Maine, Bureau of General Services. 

1. Owner's Representative: Jill Instasi, State of Maine Bureau of General Services, Sewall 

Street, 77 State House Station, 4th Floor, Augusta, ME 04333 Phone: (207) 624-7341. 

2. BGS Project No. PT 2442 

C. Engineer: Wood Environment & Infrastructure Solutions, Inc., 511 Congress Street, Suite 200, 

Portland, ME 04101 Phone: (207) 775-5401 Fax: (207) 772-4762 
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D. Project Coordinator: Owner shall serve as Project Coordinator.  

E. Web-Based Project Software: Contractor may, at their discretion, use project software for 

purposes of managing communication and documents during the construction stage. 

1.5 WORK COVERED BY CONTRACT DOCUMENTS 

A. The Work of Project is defined by the Contract Documents and includes, but is not limited to, 

the following: 

1. 15 Columbia Street, Augusta is an approximately 16,000 SF maintenance garage for the 

Property Management Division with a small administrative area and lunchroom. The 

project is for upgrading/replacing the existing Simplex 4003 fire alarm control panel with 

an addressable system fully compatible with the existing Honeywell EBI building 

management system. The work shall include providing new initiating and notification 

devices to meet applicable code requirements.  

B. Type of Contract:  

 

1. Project will be constructed under a single prime contract 

1.6 CONTRACTOR'S USE OF SITE AND PREMISES 

A. Restricted Use of Site: Contractor shall have limited use of Project site for construction 

operations as indicated on Drawings by the Contract limits and as indicated by requirements of 

this Section. 

B. Limits on Use of Site: Limit use of Project site to Work in areas indicated. Do not disturb 

portions of Project site beyond areas in which the Work is indicated. 

1. Limits on Use of Site: Confine construction operations to work areas as illustrated on the 

Drawings. 

2. Driveways, Walkways and Entrances: Except as shown on the Drawings, keep 

driveways loading areas, fire lanes and entrances serving premises clear and available to 

Owner, Owner's employees, and emergency vehicles at all times. Do not use these areas 

for parking or for storage of materials. 

a. Schedule deliveries to minimize use of driveways and entrances by construction 

operations. 

b. Schedule deliveries to minimize space and time requirements for storage of 

materials and equipment on-site. 

c. Provide staging area access gate keys to the following:  

1) Owners Representative 

2) Capital Police  

3) Other Emergency Services as required by Owner.  
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C. Condition of Existing Building: Maintain portions of existing building affected by construction 

operations in a weathertight condition throughout construction period. Repair damage caused by 

construction operations. 

D. Condition of Existing Grounds: Maintain portions of existing grounds, landscaping, and 

hardscaping affected by construction operations throughout construction period. Repair damage 

caused by construction operations. 

1.7 COORDINATION WITH OCCUPANTS 

A. Partial Owner Occupancy: Owner will occupy the premises during entire construction period. 

Cooperate with Owner during construction operations to minimize conflicts and facilitate 

Owner usage. Perform the Work so as not to interfere with Owner's operations. Maintain 

existing exits unless otherwise indicated. 

1. Maintain access to existing walkways, corridors, and other adjacent occupied or used 

facilities. Do not close or obstruct walkways, corridors, or other occupied or used 

facilities without written permission from Owner and authorities having jurisdiction. 

2. Provide not less than 72 hours' notice to Owner of activities that will affect Owner's 

operations. 

1.8 WORK RESTRICTIONS 

A. Comply with restrictions on construction operations. 

1. Comply with limitations on use of public streets, work on public streets, rights of way, 

and other requirements of authorities having jurisdiction. 

B. On-Site Work Hours: Limit work to between 7:00 a.m. to 6:00 p.m., Monday through Friday, 

unless otherwise indicated. Work hours may be modified to meet Project requirements if 

approved by Owner and authorities having jurisdiction. 

1. Weekend Hours: As coordinated with the Owner. 

2. Hours for Utility Shutdowns: As coordinated with the Owner. 

3. Hours for Operations Creating Loud Noise Levels: 8:00 a.m. to 5:00 p.m. 

C. On-Site Work Day Restrictions: Do not perform work resulting in utility shutdowns or resulting 

in noisy activity on-site during work black-out days, if any, identified by the owner during the 

preconstruction meeting. Owner reserves the right to add dates to this schedule and will provide 

72 hours notice prior to the additional days. 

D. Existing Utility Interruptions: Do not interrupt utilities serving facilities occupied by Owner or 

others unless permitted under the following conditions and then only after arranging for 

temporary utility services according to requirements indicated: 

1. Notify Owner not less than two days in advance of proposed utility interruptions. 

2. Obtain Owner's written permission before proceeding with utility interruptions. 
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E. Noise, Vibration, Dust, and Odors: Coordinate operations that may result in high levels of noise 

and vibration, dust, odors, or other disruption to Owner occupancy with Owner. 

1. Notify Owner not less than two days in advance of proposed disruptive operations. 

2. Obtain Owner's written permission before proceeding with disruptive operations. 

F. Smoking and Controlled Substance Restrictions: Use of tobacco products, alcoholic beverages, 

and other controlled substances on Owner's property is not permitted. 

G. Employee Identification:  Provide identification tags for Contractor personnel working on 

Project site. Require personnel to use identification tags at all times. 

H. Employee Screening:  Comply with Owner’s requirements for background screening of 

Contractor personnel working on Project site. Require personnel to use identification tags at all 

times. 

1.9 SPECIFICATION AND DRAWING CONVENTIONS 

A. Specification Content: The Specifications use certain conventions for the style of language and 

the intended meaning of certain terms, words, and phrases when used in particular situations. 

These conventions are as follows: 

1. Imperative mood and streamlined language are generally used in the Specifications. The 

words "shall," "shall be," or "shall comply with," depending on the context, are implied 

where a colon (:) is used within a sentence or phrase. 

2. Text Color: Text used in the Specifications, including units of measure, manufacturer and 

product names, and other text may appear in multiple colors or underlined as part of a 

hyperlink; no emphasis is implied by text with these characteristics. 

3. Hypertext: Text used in the Specifications may contain hyperlinks. Hyperlinks may allow 

for access to linked information that is not residing in the Specifications. Unless 

otherwise indicated, linked information is not part of the Contract Documents. 

4. Specification requirements are to be performed by Contractor unless specifically stated 

otherwise. 

B. Division 00 Contracting Requirements: General provisions of the Contract, including General 

and Supplementary Conditions, apply to all Sections of the Specifications. 

C. Division 01 General Requirements: Requirements of Sections in Division 01 apply to the Work 

of all Sections in the Specifications. 

D. Drawing Coordination: Requirements for materials and products identified on Drawings are 

described in detail in the Specifications. One or more of the following are used on Drawings to 

identify materials and products: 

1. Terminology: Materials and products are identified by the typical generic terms used in 

the individual Specifications Sections. 

2. Abbreviations: Materials and products are identified by abbreviations scheduled on 

Drawings and published as part of the U.S. National CAD Standard. 

3. Keynoting: Materials and products are identified by reference keynotes referencing 

Specification Section numbers found in this Project Manual. 
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PART 2 - PRODUCTS (Not Used) 

PART 3 - EXECUTION (Not Used) 

END OF SECTION 011000 
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SECTION 012600 - CONTRACT MODIFICATION PROCEDURES 

PART 1 - GENERAL 

1.1 RELATED DOCUMENTS 

A. Drawings and general provisions of the Contract, including General and Supplementary 
Conditions and other Division 01 Specification Sections, apply to this Section. 

1.2 SUMMARY 

A. Section includes administrative and procedural requirements for handling and processing 
Contract modifications. 

B. Related Requirements: 

1. Section 013100 "Project Management and Coordination" for requirements for forms for 
contract modifications provided as part of web-based Project management software. 

1.3 MINOR CHANGES IN THE WORK 

A. Engineer will issue supplemental instructions authorizing minor changes in the Work, not 
involving adjustment to the Contract Sum or the Contract Time, on AIA Document G710. 

1.4 PROPOSAL REQUESTS 

A. Owner-Initiated Proposal Requests:  Engineer will issue a detailed description of proposed 
changes in the Work that may require adjustment to the Contract Sum or the Contract Time. If 
necessary, the description will include supplemental or revised Drawings and Specifications. 

1. Work Change Proposal Requests issued by Engineer are not instructions either to stop 
work in progress or to execute the proposed change. 

2. Within time specified in Proposal Request after receipt of Proposal Request, submit a 
quotation estimating cost adjustments to the Contract Sum and the Contract Time 
necessary to execute the change. 

a. Include a list of quantities of products required or eliminated and unit costs, with 
total amount of purchases and credits to be made. If requested, furnish survey data 
to substantiate quantities. 

b. Indicate applicable taxes, delivery charges, equipment rental, and amounts of trade 
discounts. 

c. Include costs of labor and supervision directly attributable to the change. 
d. Include an updated Contractor's construction schedule that indicates the effect of 

the change, including, but not limited to, changes in activity duration, start and 
finish times, and activity relationship. Use available total float before requesting an 
extension of the Contract Time. 
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e. Quotation Form: Use forms acceptable to Engineer. 

B. Contractor-Initiated Proposals: If latent or changed conditions require modifications to the 
Contract, Contractor may initiate a claim by submitting a request for a change to Engineer. 

1. Include a statement outlining reasons for the change and the effect of the change on the 
Work. Provide a complete description of the proposed change. Indicate the effect of the 
proposed change on the Contract Sum and the Contract Time. 

2. Include a list of quantities of products required or eliminated and unit costs, with total 
amount of purchases and credits to be made. If requested, furnish survey data to 
substantiate quantities. 

3. Indicate applicable taxes, delivery charges, equipment rental, and amounts of trade 
discounts. 

4. Include costs of labor and supervision directly attributable to the change. 
5. Include an updated Contractor's construction schedule that indicates the effect of the 

change, including, but not limited to, changes in activity duration, start and finish times, 
and activity relationship. Use available total float before requesting an extension of the 
Contract Time. 

1.5 CHANGE ORDER PROCEDURES 

A. On Owner's approval of a Work Change Proposal Request, Engineer will issue a Change Order 
for signatures of Owner and Contractor on form included in Project Manual. 

1.6 CONSTRUCTION CHANGE DIRECTIVE 

A. Construction Change Directive:  Engineer may issue a Construction Change Directive on form 
available from the Owner. Construction Change Directive instructs Contractor to proceed with a 
change in the Work, for subsequent inclusion in a Change Order. 

1. Construction Change Directive contains a complete description of change in the Work. It 
also designates method to be followed to determine change in the Contract Sum or the 
Contract Time. 

B. Documentation: Maintain detailed records on a time and material basis of work required by the 
Construction Change Directive. 

1. After completion of change, submit an itemized account and supporting data necessary to 
substantiate cost and time adjustments to the Contract. 

PART 2 - PRODUCTS (Not Used) 

PART 3 - EXECUTION (Not Used) 

END OF SECTION 012600 
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SECTION 013100 - PROJECT MANAGEMENT AND COORDINATION 

PART 1 - GENERAL 

1.1 RELATED DOCUMENTS 

A. Drawings and general provisions of the Contract, including General and Supplementary 
Conditions and other Division 00 and 01 Specification Sections, apply to this Section. 

1.2 SUMMARY 

A. Section includes administrative provisions for coordinating construction operations on Project, 
including, but not limited to, the following: 

1. General coordination procedures. 
2. Coordination drawings. 
3. RFIs. 
4. Digital project management procedures. 
5. Web-based Project management software package. 
6. Project meetings. 

B. Related Requirements: 

1. Section 284621.11 Addressable Fire Alarm System 

1.3 DEFINITIONS 

A. RFI: Request for Information. Request from Owner, Engineer, or Contractor seeking 
information required by or clarifications of the Contract Documents. 

1.4 INFORMATIONAL SUBMITTALS 

A. Subcontract List: Prepare a written summary identifying individuals or firms proposed for each 
portion of the Work, including those who are to furnish products or equipment fabricated to a 
special design. Include the following information on the State of Maine BGS Standard 
Subcontractor and Supplier List Form: 

1. Name, address, telephone number, and email address of entity performing subcontract or 
supplying products. 

2. Number and title of related Specification Section(s) covered by subcontract. 
3. Drawing number and detail references, as appropriate, covered by subcontract. 

B. Key Personnel Names: Within 15 days of contract award, submit a list of key personnel 
assignments, including superintendent and other personnel in attendance at Project site. Identify 
individuals and their duties and responsibilities; list addresses, cellular telephone numbers, and 
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e-mail addresses. Provide names, addresses, and telephone numbers of individuals assigned as 
alternates in the absence of individuals assigned to Project. 

1.5 GENERAL COORDINATION PROCEDURES 

A. Coordination: Coordinate construction operations included in different Sections of the 
Specifications to ensure efficient and orderly installation of each part of the Work. Coordinate 
construction operations included in different Sections that depend on each other for proper 
installation, connection, and operation. 

1. Schedule construction operations in sequence required to obtain the best results, where 
installation of one part of the Work depends on installation of other components, before 
or after its own installation. 

2. Coordinate installation of different components to ensure maximum performance and 
accessibility for required maintenance, service, and repair. 

3. Make adequate provisions to accommodate items scheduled for later installation. 

B. Prepare memoranda for distribution to each party involved, outlining special procedures 
required for coordination. Include such items as required notices, reports, and list of attendees at 
meetings. 

C. Administrative Procedures: Coordinate scheduling and timing of required administrative 
procedures with other construction activities to avoid conflicts and to ensure orderly progress of 
the Work. Such administrative activities include, but are not limited to, the following: 

1. Preparation of Contractor's construction schedule. 
2. Delivery and processing of submittals. 
3. Progress meetings. 
4. Project closeout activities. 
5. Startup and adjustment of systems. 

1.6 REQUEST FOR INFORMATION (RFI) 

A. General: Immediately on discovery of the need for additional information, clarification, or 
interpretation of the Contract Documents, Contractor shall prepare and submit an RFI in the 
form specified. 

1. Engineer will return without response those RFIs submitted to Engineer by other entities 
controlled by Contractor. 

2. Coordinate and submit RFIs in a prompt manner to avoid delays in Contractor's work or 
work of subcontractors. 

B. Content of the RFI: Include a detailed, legible description of item needing information or 
interpretation and the following: 

1. Project name. 
2. Owner name. 
3. Owner's Project number. 
4. Name of Engineer. 
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5. Date. 
6. Name of Contractor. 
7. RFI number, numbered sequentially. 
8. RFI subject. 
9. Specification Section number and title and related paragraphs, as appropriate. 
10. Drawing number and detail references, as appropriate. 
11. Field dimensions and conditions, as appropriate. 
12. Contractor's suggested resolution. If Contractor's suggested resolution impacts the 

Contract Time or the Contract Sum, Contractor shall state impact in the RFI. 
13. Contractor's signature. 
14. Attachments: Include sketches, descriptions, measurements, photos, Product Data, Shop 

Drawings, coordination drawings, and other information necessary to fully describe items 
needing interpretation. 

a. Include dimensions, thicknesses, structural grid references, and details of affected 
materials, assemblies, and attachments on attached sketches. 

C. RFI Forms:  Software-generated form with substantially the same content as indicated above, 
acceptable to Owner. 

1. Attachments shall be electronic files in PDF format. 

D. Engineer's Action: Engineer will review each RFI, determine action required, and respond. 
Allow seven days for Engineer's response for each RFI. RFIs received by Engineer after 1:00 
p.m. will be considered as received the following working day. 

1. The following Contractor-generated RFIs will be returned without action: 

a. Requests for approval of submittals. 
b. Requests for approval of substitutions. 
c. Requests for approval of Contractor's means and methods. 
d. Requests for coordination information already indicated in the Contract 

Documents. 
e. Requests for adjustments in the Contract Time or the Contract Sum. 
f. Requests for interpretation of Engineer's actions on submittals. 
g. Incomplete RFIs or inaccurately prepared RFIs. 

2. Engineer's action may include a request for additional information, in which case 
Engineer's time for response will date from time of receipt by Engineer of additional 
information. 

3. Engineer's action on RFIs that may result in a change to the Contract Time or the 
Contract Sum may be eligible for Contractor to submit Change Proposal according to 
Section 012600 "Contract Modification Procedures." 

a. If Contractor believes the RFI response warrants change in the Contract Time or 
the Contract Sum, notify Engineer in writing within 5 days of receipt of the RFI 
response. 

E. RFI Log: Prepare, maintain, and submit a tabular log of RFIs organized by the RFI number. 
Submit log weekly. Include the following:  
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1. Project name. 
2. Name and address of Contractor. 
3. Name and address of Engineer. 
4. RFI number, including RFIs that were returned without action or withdrawn. 
5. RFI description. 
6. Date the RFI was submitted. 
7. Date Engineer's response was received. 
8. Identification of related Minor Change in the Work, Construction Change Directive, and 

Proposal Request, as appropriate. 

F. On receipt of Engineer's action, update the RFI log and immediately distribute the RFI response 
to affected parties. Review response and notify Engineer within three days if Contractor 
disagrees with response. 

1.7 DIGITAL PROJECT MANAGEMENT PROCEDURES 

A. Use of Engineer's Digital Data Files: Digital data files of Engineer's BIM model or CAD 
drawings will be provided by Engineer for Contractor's use during construction. 

1. Digital data files may be used by Contractor in preparing coordination drawings, Shop 
Drawings, and Project Record Drawings. 

2. Engineer makes no representations as to the accuracy or completeness of digital data files 
as they relate to Contract Drawings. 

3. Contractor shall execute a data licensing agreement in the form of Agreement form 
acceptable to Owner and Engineer. 

a. Subcontractors and other parties granted access by Contractor to Engineer's digital 
data files shall execute a data licensing agreement in the form of Agreement 
acceptable to Owner and Engineer. 

B. PDF Document Preparation: Where PDFs are required to be submitted to Engineer, prepare as 
follows: 

1. Assemble complete submittal package into a single indexed file, incorporating submittal 
requirements of a single Specification Section and transmittal form with links enabling 
navigation to each item. 

2. Name file with submittal number or other unique identifier, including revision identifier. 
3. Certifications: Where digitally submitted certificates and certifications are required, 

provide a digital signature with digital certificate on where indicated. 

1.8 PROJECT MEETINGS 

A. General:  Schedule and conduct meetings and conferences at Project site unless otherwise 
indicated. 

1. Attendees: Inform participants and others involved, and individuals whose presence is 
required, of date and time of each meeting. Notify Owner and Engineer of scheduled 
meeting dates and times a minimum of seven days prior to meeting. 

2. Agenda: Prepare the meeting agenda. Distribute the agenda to all invited attendees. 
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3. Minutes: Entity responsible for conducting meeting will record significant discussions 
and agreements achieved. Distribute the meeting minutes to everyone concerned, 
including Owner and Engineer, within three days of the meeting. 

B. Preconstruction Conference:  Schedule and conduct a preconstruction conference before starting 
construction, at a time convenient to Owner and Engineer, but no later than 15 days after 
execution of the Agreement. 

1. Attendees: Authorized representatives of Owner Engineer, and their consultants; 
Contractor and its superintendent; major subcontractors; suppliers; and other concerned 
parties shall attend the conference. Participants at the conference shall be familiar with 
Project and authorized to conclude matters relating to the Work. 

2. Agenda: Discuss items of significance that could affect progress, including the following: 

a. Responsibilities and personnel assignments. 
b. Tentative construction schedule. 
c. Phasing. 
d. Critical work sequencing and long lead items. 
e. Designation of key personnel and their duties. 
f. Lines of communications. 
g. Use of web-based Project software. 
h. Procedures for processing field decisions and Change Orders. 
i. Procedures for RFIs. 
j. Procedures for testing and inspecting. 
k. Procedures for processing Applications for Payment. 
l. Distribution of the Contract Documents. 
m. Submittal procedures. 
n. Preparation of Record Documents. 
o. Use of the premises and existing building. 
p. Work restrictions. 
q. Working hours. 
r. Owner's occupancy requirements. 
s. Responsibility for temporary facilities and controls. 
t. Procedures for moisture and mold control. 
u. Procedures for disruptions and shutdowns. 
v. Construction waste management and recycling. 
w. Parking availability. 
x. Office, work, and storage areas. 
y. Equipment deliveries and priorities. 
z. First aid. 
aa. Security. 
bb. Progress cleaning. 

3. Minutes: Entity responsible for conducting meeting will record and distribute meeting 
minutes. 

C. Project Closeout Conference:  Schedule and conduct a project closeout conference, at a time 
convenient to Owner and Engineer, but no later than 90 days prior to the scheduled date of 
Substantial Completion. 
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1. Conduct the conference to review requirements and responsibilities related to Project 
closeout. 

2. Attendees: Authorized representatives of Owner, Engineer, and their consultants; 
Contractor and its superintendent; major subcontractors; suppliers; and other concerned 
parties shall attend the meeting. Participants at the meeting shall be familiar with Project 
and authorized to conclude matters relating to the Work. 

3. Agenda: Discuss items of significance that could affect or delay Project closeout, 
including the following: 

a. Procedures required prior to inspection for Substantial Completion and for final 
inspection for acceptance. 

b. Procedures for completing and archiving web-based Project software site data 
files. 

4. Minutes: Entity conducting meeting will record and distribute meeting minutes. 

D. Progress Meetings:  Conduct progress meetings at weekly intervals or as mutually agreed upon 
by the Owner and Contractor. 

1. Coordinate dates of meetings with preparation of payment requests. 
2. Attendees: In addition to representatives of Owner and Engineer, each contractor, 

subcontractor, supplier, and other entity concerned with current progress or involved in 
planning, coordination, or performance of future activities shall be represented at these 
meetings. All participants at the meeting shall be familiar with Project and authorized to 
conclude matters relating to the Work. 

3. Agenda: Review and correct or approve minutes of previous progress meeting. Review 
other items of significance that could affect progress. Include topics for discussion as 
appropriate to status of Project. 

a. Contractor's Construction Schedule: Review progress since the last meeting. 
Determine whether each activity is on time, ahead of schedule, or behind schedule, 
in relation to Contractor's construction schedule. Determine how construction 
behind schedule will be expedited; secure commitments from parties involved to 
do so. Discuss whether schedule revisions are required to ensure that current and 
subsequent activities will be completed within the Contract Time. 

1) Review schedule for next period. 

b. Review present and future needs of each entity present, including the following: 

1) Safety, security, and environmental concerns 
2) Discussing minutes/action items from the previous meeting 
3) Progress of Work since the last meeting 
4) Proposed Work activities for a two week look ahead period 
5) Access & Site use. 
6) Status of submittals 
7) Status of RFIs. 
8) Revisions to the project schedule 
9) Coordination of Work with others 
10) Problems, conflicts, and observations 
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11) Corrective measures and recovery plans to regain construction schedule, if 
necessary 

12) Quality standards and control 
13) Changes in Work, pending changes and substitutions 
14) Deliveries. 
15) Waste shipments and forecasts 
16) Progress cleaning. 
17) Documentation of information for payment requests.  
18) Other topics as necessary 

4. Attendance by the Contractor’s Project Manager, health and safety manager, and quality 
control manager and Contractor’s Subcontractor’s job superintendents, as needed, shall 
be required. The Contractor’s company executive shall attend as requested by the Owner. 

5. Minutes: Entity responsible for conducting the meeting will record and distribute the 
meeting minutes to each party present and to parties requiring information. 

a. Schedule Updating: Revise Contractor's construction schedule after each progress 
meeting, where revisions to the schedule have been made or recognized. Issue 
revised schedule concurrently with the report of each meeting. 

E. Safety Meetings 

1. Conduct daily safety meetings prior to the commencement of work to review the daily 
scope of work and any safety hazards that may be present in the days anticipated work.  

2. Attendees: Contractor & staff 

PART 2 - PRODUCTS (Not Used) 

PART 3 - EXECUTION (Not Used) 

END OF SECTION 013100 
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SECTION 013300 - SUBMITTAL PROCEDURES 

PART 1 - GENERAL 

1.1 RELATED DOCUMENTS 

A. Drawings and general provisions of the Contract, including General and Supplementary 

Conditions and other Division 01 Specification Sections, apply to this Section. 

1.2 SUMMARY 

A. Section Includes: 

1. Submittal schedule requirements. 

2. Administrative and procedural requirements for submittals. 

B. Related Requirements: 

1. Section 013100 "Project Management and Coordination" for submitting coordination 

drawings and subcontract list and for requirements for web-based Project software. 

2. Section 014000 "Quality Requirements" for submitting test and inspection reports, and 

schedule of tests and inspections. 

3. Section 017839 "Project Record Documents" for submitting record Drawings, record 

Specifications, and record Product Data. 

1.3 DEFINITIONS 

A. Action Submittals: Written and graphic information and physical samples that require 

Engineer's responsive action. Action submittals are those submittals indicated in individual 

Specification Sections as "action submittals." 

B. Informational Submittals: Written and graphic information and physical samples that do not 

require Engineer's responsive action. Submittals may be rejected for not complying with 

requirements. Informational submittals are those submittals indicated in individual Specification 

Sections as "informational submittals." 

1.4 SUBMITTAL SCHEDULE 

A. Submittal Schedule: Submit, as an action submittal, a list of submittals, arranged in 

chronological order by dates required by construction schedule. Include time required for 

review, ordering, manufacturing, fabrication, and delivery when establishing dates. Include 

additional time required for making corrections or revisions to submittals noted by Engineer and 

additional time for handling and reviewing submittals required by those corrections. 

1. Coordinate submittal schedule with list of subcontracts, the schedule of values, and 

Contractor's construction schedule. 
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a. Submit revised submittal schedule as required to reflect changes in current status 

and timing for submittals. 

2. Format: Arrange the following information in a tabular format: 

a. Scheduled date for first submittal. 

b. Specification Section number and title. 

c. Submittal Category: Action; informational. 

d. Name of subcontractor. 

e. Description of the Work covered. 

f. Scheduled date for Engineer's final release or approval. 

1.5 SUBMITTAL FORMATS 

A. Submittal Information: Include the following information in each submittal: 

1. Project name. 

2. Date. 

3. Name of Engineer. 

4. Name of Contractor. 

5. Name of firm or entity that prepared submittal. 

6. Names of subcontractor, manufacturer, and supplier. 

7. Unique submittal number, including revision identifier. Include Specification Section 

number with sequential alphanumeric identifier and alphanumeric suffix for resubmittals. 

8. Category and type of submittal. 

9. Submittal purpose and description. 

10. Number and title of Specification Section, with paragraph number and generic name for 

each of multiple items. 

11. Drawing number and detail references, as appropriate. 

12. Indication of full or partial submittal. 

13. Location(s) where product is to be installed, as appropriate. 

14. Other necessary identification. 

15. Remarks. 

16. Signature of transmitter. 

B. Deviations and Additional Information: On each submittal, clearly indicate deviations from 

requirements in the Contract Documents, including minor variations and limitations; include 

relevant additional information and revisions, other than those requested by Engineer on 

previous submittals. Indicate by highlighting on each submittal or noting on attached separate 

sheet. 

C. Electronic Submittals: Prepare submittals as PDF package, incorporating complete information 

into each PDF file. Name PDF file with submittal number. 

1.6 SUBMITTAL PROCEDURES 

A. Prepare and submit submittals required by individual Specification Sections. Types of 

submittals are indicated in individual Specification Sections. 
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1. Email: Prepare submittals as PDF package and transmit to Engineer by sending via email. 

Include PDF transmittal form. Include information in email subject line as requested by 

Engineer. 

a. Engineer will return annotated file. Annotate and retain one copy of file as a digital 

Project Record Document file. 

B. Coordination: Coordinate preparation and processing of submittals with performance of 

construction activities. 

1. Coordinate each submittal with purchasing, testing, delivery, other submittals, and related 

activities that require sequential activity. 

2. Submit all submittal items required for each Specification Section concurrently unless 

partial submittals for portions of the Work are indicated on approved submittal schedule. 

3. Submit action submittals and informational submittals required by the same Specification 

Section as separate packages under separate transmittals. 

C. Processing Time: Allow time for submittal review, including time for resubmittals, as follows. 

Time for review shall commence on Engineer's receipt of submittal. No extension of the 

Contract Time will be authorized because of failure to transmit submittals enough in advance of 

the Work to permit processing, including resubmittals. 

1. Initial Review: Allow 15 days for initial review of each submittal. Allow additional time 

if coordination with subsequent submittals is required. Engineer will advise Contractor 

when a submittal being processed must be delayed for coordination. 

2. Intermediate Review: If intermediate submittal is necessary, process it in same manner as 

initial submittal. 

3. Resubmittal Review: Allow 15 days for review of each resubmittal. 

D. Resubmittals: Make resubmittals in same form and number of copies as initial submittal. 

1. Note date and content of previous submittal. 

2. Note date and content of revision in label or title block, and clearly indicate extent of 

revision. 

3. Resubmit submittals until they are marked with approval notation from Engineer's action 

stamp. 

E. Distribution: Furnish copies of final submittals to manufacturers, subcontractors, suppliers, 

fabricators, installers, authorities having jurisdiction, and others as necessary for performance of 

construction activities. Show distribution on transmittal forms. 

F. Use for Construction: Retain complete copies of submittals on Project site. Use only final action 

submittals that are marked with approval notation from Engineer's action stamp. 

1.7 SUBMITTAL REQUIREMENTS 

A. Product Data: Collect information into a single submittal for each element of construction and 

type of product or equipment. 
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1. If information must be specially prepared for submittal because standard published data 

are unsuitable for use, submit as Shop Drawings, not as Product Data. 

2. Mark each copy of each submittal to show which products and options are applicable. 

3. Include the following information, as applicable: 

a. Manufacturer's catalog cuts. 

b. Manufacturer's product specifications. 

c. Statement of compliance with specified referenced standards. 

d. Testing by recognized testing agency. 

e. Application of testing agency labels and seals. 

f. Notation of coordination requirements. 

g. Availability and delivery time information. 

4. For equipment, include the following in addition to the above, as applicable: 

a. Wiring diagrams that show factory-installed wiring. 

b. Printed performance curves. 

5. Submit Product Data before Shop Drawings, and before or concurrently with Samples. 

B. Shop Drawings: Prepare Project-specific information, drawn accurately to scale. Do not base 

Shop Drawings on reproductions of the Contract Documents or standard printed data. 

1. Preparation: Fully illustrate requirements in the Contract Documents. Include the 

following information, as applicable: 

a. Identification of products. 

b. Schedules. 

c. Compliance with specified standards. 

d. Notation of coordination requirements. 

e. Notation of dimensions established by field measurement. 

f. Relationship and attachment to adjoining construction clearly indicated. 

g. Seal and signature of professional engineer if specified. 

C. Certificates: 

1. Certificates and Certifications Submittals: Submit a statement that includes signature of 

entity responsible for preparing certification. Certificates and certifications shall be 

signed by an officer or other individual authorized to sign documents on behalf of that 

entity. Provide a notarized signature where indicated. 

2. Installer Certificates: Submit written statements on manufacturer's letterhead, certifying 

that Installer complies with requirements in the Contract Documents and, where required, 

is authorized by manufacturer for this specific Project. 

3. Manufacturer Certificates: Submit written statements on manufacturer's letterhead, 

certifying that manufacturer complies with requirements in the Contract Documents. 

Include evidence of manufacturing experience where required. 

4. Material Certificates: Submit written statements on manufacturer's letterhead, certifying 

that material complies with requirements in the Contract Documents. 

5. Product Certificates: Submit written statements on manufacturer's letterhead, certifying 

that product complies with requirements in the Contract Documents. 
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1.8 ENGINEER'S REVIEW 

A. Action Submittals: Engineer will review each submittal, indicate corrections or revisions 

required, and return. 

1. PDF Submittals: Engineer will indicate, via markup on each submittal, the appropriate 

action. 

B. Informational Submittals: Engineer will review each submittal and will not return it, or will 

return it if it does not comply with requirements. Engineer will forward each submittal to 

appropriate party. 

C. Partial submittals prepared for a portion of the Work will be reviewed when use of partial 

submittals has received prior approval from Engineer. 

D. Incomplete submittals are unacceptable, will be considered nonresponsive, and will be returned 

for resubmittal without review. 

E. Engineer will return without review submittals received from sources other than Contractor. 

F. Submittals not required by the Contract Documents will be returned by Engineer without action. 

PART 2 - PRODUCTS (Not Used) 

PART 3 - EXECUTION (Not Used) 

END OF SECTION 013300 
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SECTION 014000 - QUALITY REQUIREMENTS 

PART 1 - GENERAL 

1.1 RELATED DOCUMENTS 

A. Drawings and general provisions of the Contract, including General and Supplementary 
Conditions and other Division 01 Specification Sections, apply to this Section. 

1.2 SUMMARY 

A. Section includes administrative and procedural requirements for quality assurance and quality 
control. 

B. Testing and inspection services are required to verify compliance with requirements specified or 
indicated. These services do not relieve Contractor of responsibility for compliance with the 
Contract Document requirements. 

1. Specific quality-assurance and quality-control requirements for individual work results 
are specified in their respective Specification Sections. Requirements in individual 
Sections may also cover production of standard products. 

2. Specified tests, inspections, and related actions do not limit Contractor's other quality-
assurance and quality-control procedures that facilitate compliance with the Contract 
Document requirements. 

3. Requirements for Contractor to provide quality-assurance and quality-control services 
required by Architect, Owner, or authorities having jurisdiction are not limited by 
provisions of this Section. 

1.3 CONFLICTING REQUIREMENTS 

A. Conflicting Standards and Other Requirements: If compliance with two or more standards or 
requirements is specified and the standards or requirements establish different or conflicting 
requirements for minimum quantities or quality levels, inform the Engineer regarding the 
conflict and obtain clarification prior to proceeding with the Work. Refer conflicting 
requirements that are different, but apparently equal, to Engineer for clarification before 
proceeding. 

1.4 INFORMATIONAL SUBMITTALS 

A. Testing Agency Qualifications: For testing agencies specified in "Quality Assurance" Article to 
demonstrate their capabilities and experience. Include proof of qualifications in the form of a 
recent report on the inspection of the testing agency by a recognized authority. 

B. Schedule of Tests and Inspections: Prepare in tabular form and include the following: 

1. Specification Section number and title. 
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2. Entity responsible for performing tests and inspections. 
3. Description of test and inspection. 
4. Identification of applicable standards. 
5. Identification of test and inspection methods. 
6. Number of tests and inspections required. 
7. Time schedule or time span for tests and inspections. 

C. Reports: Prepare and submit certified written reports and documents as specified. 

D. Permits, Licenses, and Certificates: For Owner's record, submit copies of permits, licenses, 
certifications, inspection reports, releases, jurisdictional settlements, notices, receipts for fee 
payments, judgments, correspondence, records, and similar documents established for 
compliance with standards and regulations bearing on performance of the Work. 

1.5 REPORTS AND DOCUMENTS 

A. Test and Inspection Reports: Prepare and submit certified written reports specified in other 
Sections. Include the following: 

1. Date of issue. 
2. Project title and number. 
3. Name, address, telephone number, and email address of testing agency. 
4. Dates and locations of samples and tests or inspections. 
5. Names of individuals making tests and inspections. 
6. Description of the Work and test and inspection method. 
7. Identification of product and Specification Section. 
8. Complete test or inspection data. 
9. Test and inspection results and an interpretation of test results. 
10. Record of temperature and weather conditions at time of sample-taking and testing and 

inspection. 
11. Comments or professional opinion on whether tested or inspected Work complies with 

the Contract Document requirements. 
12. Name and signature of laboratory inspector. 
13. Recommendations on retesting and reinspecting. 

1.6 QUALITY ASSURANCE 

A. Qualifications paragraphs in this article establish the minimum qualification levels required; 
individual Specification Sections specify additional requirements. 

B. Specialists: Certain Specification Sections require that specific construction activities be 
performed by entities who are recognized experts in those operations. Specialists will satisfy 
qualification requirements indicated and engage in the activities indicated. 

1. Requirements of authorities having jurisdiction supersede requirements for specialists. 

C. Testing and Inspecting Agency Qualifications: An NRTL, an NVLAP, or an independent 
agency with the experience and capability to conduct testing and inspection indicated, as 
documented in accordance with ASTM E329, and with additional qualifications specified in 
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individual Sections; and, where required by authorities having jurisdiction, that is acceptable to 
authorities. 

1.7 QUALITY CONTROL 

A. Contractor Responsibilities: Tests and inspections not explicitly assigned to Owner are 
Contractor's responsibility. Perform additional quality-control activities, whether specified or 
not, to verify and document that the Work complies with requirements. 

1. Perform quality-control services required of Contractor by authorities having jurisdiction, 
whether specified or not. 

2. Retain first subparagraph below to assure validity of agencies' reports. 
3. Notify testing agencies at least 24 hours in advance of time when Work that requires 

testing or inspection will be performed. 
4. Testing and inspection requested by Contractor and not required by the Contract 

Documents are Contractor's responsibility. 
5. Submit additional copies of each written report directly to authorities having jurisdiction, 

when they so direct. 

B. Retesting/Reinspecting: Regardless of whether original tests or inspections were Contractor's 
responsibility, provide quality-control services, including retesting and reinspecting, for 
construction that replaced Work that failed to comply with the Contract Documents. 

C. Contractor's Associated Requirements and Services: Cooperate with agencies and 
representatives performing required tests, inspections, and similar quality-control services, and 
provide reasonable auxiliary services as requested. Notify agency sufficiently in advance of 
operations to permit assignment of personnel. Provide the following: 

1. Access to the Work. 
2. Incidental labor and facilities necessary to facilitate tests and inspections. 
3. Adequate quantities of representative samples of materials that require testing and 

inspection. Assist agency in obtaining samples. 

D. Coordination: Coordinate sequence of activities to accommodate required quality-assurance and 
quality-control services with a minimum of delay and to avoid necessity of removing and 
replacing construction to accommodate testing and inspection. 

1. Schedule times for tests, inspections, obtaining samples, and similar activities. 

PART 2 - PRODUCTS (Not Used) 

PART 3 - EXECUTION 

3.1 TEST AND INSPECTION LOG 

A. Test and Inspection Log: Prepare a record of tests and inspections. Include the following: 
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1. Date test or inspection was conducted. 
2. Description of the Work tested or inspected. 
3. Date test or inspection results were transmitted to Architect. 
4. Identification of testing agency or special inspector conducting test or inspection. 

B. Maintain log at Project site. Post changes and revisions as they occur. Provide access to test and 
inspection log for Architect's and authorities' having jurisdiction reference during normal 
working hours. 

1. Submit log at Project closeout as part of Project Record Documents. 

END OF SECTION 014000 
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SECTION 014200 - REFERENCES 

PART 1 - GENERAL 

1.1 RELATED DOCUMENTS 

A. Drawings and general provisions of the Contract, including General and Supplementary 
Conditions and other Division 01 Specification Sections, apply to this Section. 

1.2 DEFINITIONS 

A. General: Basic Contract definitions are included in the Conditions of the Contract. 

B. "Approved": When used to convey Architect's action on Contractor's submittals, applications, 
and requests, "approved" is limited to Architect's duties and responsibilities as stated in the 
Conditions of the Contract. 

C. "Directed": A command or instruction by Architect. Other terms including "requested," 
"authorized," "selected," "required," and "permitted" have the same meaning as "directed." 

D. "Indicated": Requirements expressed by graphic representations or in written form on 
Drawings, in Specifications, and in other Contract Documents. Other terms including "shown," 
"noted," "scheduled," and "specified" have the same meaning as "indicated." 

E. "Regulations": Laws, ordinances, statutes, and lawful orders issued by authorities having 
jurisdiction, and rules, conventions, and agreements within the construction industry that control 
performance of the Work. 

F. "Furnish": Supply and deliver to Project site, ready for unloading, unpacking, assembly, 
installation, and similar operations. 

G. "Install": Unload, temporarily store, unpack, assemble, erect, place, anchor, apply, work to 
dimension, finish, cure, protect, clean, and similar operations at Project site. 

H. "Provide": Furnish and install, complete and ready for the intended use. 

I. "Project Site": Space available for performing construction activities. The extent of Project site 
is shown on Drawings and may or may not be identical with the description of the land on 
which Project is to be built. 

1.3 INDUSTRY STANDARDS 

A. Applicability of Standards: Unless the Contract Documents include more stringent 
requirements, applicable construction industry standards have the same force and effect as if 
bound or copied directly into the Contract Documents to the extent referenced. Such standards 
are made a part of the Contract Documents by reference. 
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B. Publication Dates: Comply with standards in effect as of date of the Contract Documents unless 
otherwise indicated. 

1. For standards referenced by applicable building codes, comply with dates of standards as 
listed in building codes. 

C. Copies of Standards: Each entity engaged in construction on Project should be familiar with 
industry standards applicable to its construction activity. Copies of applicable standards are not 
bound with the Contract Documents. 

1. Where copies of standards are needed to perform a required construction activity, obtain 
copies directly from publication source. 

1.4 ABBREVIATIONS AND ACRONYMS 

A. Industry Organizations: Where abbreviations and acronyms are used in Specifications or other 
Contract Documents, they shall mean the recognized name of the entities indicated in Gale's 
"Encyclopedia of Associations: National Organizations of the U.S." or in Columbia Books' 
"National Trade & Professional Associations of the United States." 

B. Code Agencies: Where abbreviations and acronyms are used in Specifications or other Contract 
Documents, they shall mean the recognized name of the entities in the following list. This 
information is believed to be accurate as of the date of the Contract Documents. 
1. ICC - International Code Council; www.iccsafe.org. 

PART 2 - PRODUCTS (Not Used) 

PART 3 - EXECUTION (Not Used) 

END OF SECTION 014200 
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SECTION 017300 - EXECUTION 

PART 1 - GENERAL 

1.1 SUMMARY 

A. Section includes general administrative and procedural requirements governing execution of the 
Work, including, but not limited to, the following: 

1. Cutting and patching.  
2. Progress cleaning. 
3. Correction of the Work. 

B. Related Requirements: 

 
1. Section 013300 "Submittal Procedures". 
2. Section 28462.11 Addressable Fire Alarm System 

1.2 DEFINITIONS 

A. Cutting: Removal of in-place construction necessary to permit installation or performance of 
subsequent work. 

B. Patching: Fitting and repair work required to restore construction to original conditions after 
installation of subsequent work. 

1.3 INFORMATIONAL SUBMITTALS 

1. Utilities and Mechanical and Electrical Systems: List services and systems that will be 
relocated and those that will be temporarily out of service. Indicate length of time 
permanent services and systems will be disrupted. 

B. Cutting and Patching Plan: Submit plan describing procedures at least 5 days prior to the time 
cutting and patching will be performed. Include the following information: 

1. Extent: Describe reason for and extent of each occurrence of cutting and patching. 
2. Changes to In-Place Construction: Describe anticipated results. Include changes to 

structural elements and operating components as well as changes in building appearance 
and other significant visual elements. 

3. Products: List products to be used for patching and firms or entities that will perform 
patching work. 

4. Dates: Indicate when cutting and patching will be performed. 
5. Utilities and Mechanical and Electrical Systems: List services and systems that cutting 

and patching procedures will disturb or affect. List services and systems that will be 
relocated and those that will be temporarily out of service. Indicate length of time 
permanent services and systems will be disrupted. 
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1.4 QUALITY ASSURANCE 

A. Cutting and Patching: Comply with requirements for and limitations on cutting and patching of 
construction elements. 

1. Structural Elements: When cutting and patching structural elements, or when 
encountering the need for cutting and patching of elements whose structural function is 
not known, notify Owner of locations and details of cutting and await directions from 
Owner before proceeding. Shore, brace, and support structural elements during cutting 
and patching. Do not cut and patch structural elements in a manner that could change 
their load-carrying capacity or increase deflection. 

2. Operational Elements: Do not cut and patch operating elements and related components 
in a manner that results in reducing their capacity to perform as intended or that results in 
increased maintenance or decreased operational life or safety. Operational elements 
include the following: 

a. Primary operational systems and equipment. 
b. Fire separation assemblies. 
c. Air or smoke barriers. 
d. Fire-suppression systems. 
e. Plumbing piping systems. 
f. Mechanical systems piping and ducts. 
g. Control systems. 
h. Communication systems. 
i. Fire-detection and -alarm systems. 
j. Conveying systems. 
k. Electrical wiring systems. 
l. Operating systems of special construction. 

3. Other Construction Elements: Do not cut and patch other construction elements or 
components in a manner that could change their load-carrying capacity, that results in 
reducing their capacity to perform as intended, or that results in increased maintenance or 
decreased operational life or safety. Other construction elements include but are not 
limited to the following: 

a. Exterior curtain-wall construction. 
b. Sprayed fire-resistive material. 
c. Equipment supports. 
d. Piping, ductwork, vessels, and equipment. 
e. Noise- and vibration-control elements and systems. 

4. Visual Elements: Do not cut and patch construction in a manner that results in visual 
evidence of cutting and patching. Do not cut and patch exposed construction in a manner 
that would, in Architect's opinion, reduce the building's aesthetic qualities. Remove and 
replace construction that has been cut in a visually unsatisfactory manner. 

B. Manufacturer's Installation Instructions: Obtain and maintain on-site manufacturer's written 
recommendations and instructions for installation of specified products and equipment. 
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PART 2 - PRODUCTS 

2.1 MATERIALS 

A. Comply with requirements specified in other Sections. 

B. In-Place Materials: Use materials for patching identical to in-place materials. For exposed 
surfaces, use materials that visually match in-place adjacent surfaces to the fullest extent 
possible. 

1. If identical materials are unavailable or cannot be used, use materials that, when installed, 
will provide a match acceptable to Architect for the visual and functional performance of 
in-place materials. Use materials that are not considered hazardous. 

C. Cleaning Agents: Use cleaning materials and agents recommended by manufacturer or 
fabricator of the surface to be cleaned. Do not use cleaning agents that are potentially hazardous 
to health or property or that might damage finished surfaces. 

PART 3 - EXECUTION 

3.1 EXAMINATION 

A. Existing Conditions: The existence and location of utilities and construction indicated as 
existing are not guaranteed. Before beginning sitework, investigate and verify the existence and 
location of mechanical and electrical systems, and other construction affecting the Work. 

B. Examination and Acceptance of Conditions: Before proceeding with each component of the 
Work, examine substrates, areas, and conditions, with Installer or Applicator present where 
indicated, for compliance with requirements for installation tolerances and other conditions 
affecting performance. Record observations. 

1. Examine the site for suitable conditions where work is to be performed. 

C. Written Report: Where a written report listing conditions detrimental to performance of the 
Work is required by other Sections, include the following: 

1. Description of the Work, including Specification Section number and paragraph, and 
Drawing sheet number and detail, where applicable. 

2. List of detrimental conditions, including substrates. 
3. List of unacceptable installation tolerances. 
4. Recommended corrections. 

D. Proceed with installation only after unsatisfactory conditions have been corrected. Proceeding 
with the Work indicates acceptance of surfaces and conditions. 
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3.2 PREPARATION 

A. Review of Contract Documents and Field Conditions: Immediately on discovery of the need for 
clarification of the Contract Documents, submit a request for information to Owner in 
accordance with requirements in Section 013100 "Project Management and Coordination." 

3.3 CUTTING AND PATCHING 

A. General: Employ skilled workers to perform cutting and patching. Proceed with cutting and 
patching at the earliest feasible time, and complete without delay. 

1. Cut in-place construction to provide for installation of other components or performance 
of other construction, and subsequently patch as required to restore surfaces to their 
original condition. 

B. Existing Warranties: Remove, replace, patch, and repair materials and surfaces cut or damaged 
during installation or cutting and patching operations, by methods and with materials so as not 
to void existing warranties. 

C. Temporary Support: Provide temporary support of Work to be cut. 

D. Protection: Protect in-place construction during cutting and patching to prevent damage. 
Provide protection from adverse weather conditions for portions of Project that might be 
exposed during cutting and patching operations. 

E. Adjacent Occupied Areas: Where interference with use of adjoining areas or interruption of free 
passage to adjoining areas is unavoidable, coordinate cutting and patching in accordance with 
requirements in Section 011000 "Summary." 

F. Existing Mechanical/Electrical Systems: Where existing services/systems are required to be 
removed, relocated, or abandoned, bypass such services/systems before cutting to minimize 
interruption to occupied areas. 

G. Cutting: Cut in-place construction by sawing, drilling, breaking, chipping, grinding, and similar 
operations using methods least likely to damage elements retained or adjoining construction. If 
possible, review proposed procedures with original Installer; comply with original Installer's 
written recommendations. 

1. In general, use hand or small power tools designed for sawing and grinding, not 
hammering and chopping. Cut holes and slots neatly to minimum size required, and with 
minimum disturbance of adjacent surfaces. Temporarily cover openings when not in use. 

2. Finished Surfaces: Cut or drill from the exposed or finished side into concealed surfaces. 
3. Concrete and Masonry: Cut using a cutting machine, such as an abrasive saw or a 

diamond-core drill. 
4. Mechanical and Electrical Services: Cut off pipe or conduit in walls or partitions to be 

removed. Cap, valve, or plug and seal remaining portion of pipe or conduit to prevent 
entrance of moisture or other foreign matter after cutting. 

5. Proceed with patching after construction operations requiring cutting are complete. 
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H. Patching: Patch construction by filling, repairing, refinishing, closing up, and similar operations 
following performance of other Work. Patch with durable seams that are as invisible as 
practicable, as judged by Architect. Provide materials and comply with installation requirements 
specified in other Sections, where applicable. 

1. Inspection: Where feasible, test and inspect patched areas after completion to 
demonstrate physical integrity of installation. 

2. Exposed Finishes: Restore exposed finishes of patched areas and extend finish restoration 
into retained adjoining construction in a manner that will eliminate evidence of patching 
and refinishing. 

a. Clean piping, conduit, and similar features before applying paint or other finishing 
materials. 

b. Restore damaged pipe covering to its original condition. 

I. Cleaning: Clean areas and spaces where cutting and patching are performed. Remove paint, 
mortar, oils, putty, and similar materials from adjacent finished surfaces. 

3.4 PROGRESS CLEANING 

A. Clean Project site and work areas daily, including common areas. Enforce requirements strictly. 
Dispose of materials lawfully. 

1. Comply with requirements in NFPA 241 for removal of combustible waste materials and 
debris. 

2. Do not hold waste materials more than seven days during normal weather or three days if 
the temperature is expected to rise above 80 deg F. 

3. Containerize hazardous and unsanitary waste materials separately from other waste. Mark 
containers appropriately and dispose of legally, according to regulations. 

a. Use containers intended for holding waste materials of type to be stored. 

B. Site: Maintain Project site free of waste materials and debris. 

C. Work Areas: Clean areas where Work is in progress to the level of cleanliness necessary for 
proper execution of the Work. 

1. Remove liquid spills promptly. 
2. Where dust would impair proper execution of the Work, broom-clean or vacuum the 

entire work area, as appropriate. 

D. Installed Work: Keep installed work clean. Clean installed surfaces according to written 
instructions of manufacturer or fabricator of product installed, using only cleaning materials 
specifically recommended. If specific cleaning materials are not recommended, use cleaning 
materials that are not hazardous to health or property and that will not damage exposed surfaces. 

E. Concealed Spaces: Remove debris from concealed spaces before enclosing the space. 

F. Exposed Surfaces: Clean exposed surfaces and protect as necessary to ensure freedom from 
damage and deterioration at time of Substantial Completion. 
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G. Waste Disposal: Do not bury or burn waste materials on-site. Do not wash waste materials 
down sewers or into waterways. Comply with waste disposal requirements in Section 017419 
"Construction Waste Management and Disposal," 

H. Clean and provide maintenance on completed construction as frequently as necessary through 
the remainder of the construction period. Adjust and lubricate operable components to ensure 
operability without damaging effects. 

3.5 CORRECTION OF THE WORK 

A. Repair or remove and replace damaged, defective, or nonconforming Work. Restore damaged 
substrates and finishes. 

1. Repairing includes replacing defective parts, refinishing damaged surfaces, touching up 
with matching materials, and properly adjusting operating equipment. 

B. Repair Work previously completed and subsequently damaged during construction period. 
Repair to like-new condition. 

C. Restore permanent facilities used during construction to their specified condition. 

D. Repair components that do not operate properly. Remove and replace operating components 
that cannot be repaired. 

E. Remove and replace chipped, scratched, and broken glass or reflective surfaces. 

END OF SECTION 017300 
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SECTION 017839 - PROJECT RECORD DOCUMENTS 

PART 1 - GENERAL 

1.1 RELATED DOCUMENTS 

A. Drawings and general provisions of the Contract, including General and Supplementary 

Conditions and other Division 01 Specification Sections, apply to this Section. 

1.2 SUMMARY 

A. Section includes administrative and procedural requirements for Project Record Documents, 

including the following: 

1. Record Drawings. 

2. Record specifications. 

3. Record Product Data. 

4. Miscellaneous record submittals. 

1.3 CLOSEOUT SUBMITTALS 

A. Record Drawings: Comply with the following: 

1. Number of Copies: Submit one set(s) of marked-up record prints. 

a. Initial Submittal: 

1) Submit PDF electronic files of scanned record prints and one set(s) of file 

prints. 

2) Engineer of Record will indicate whether general scope of changes, 

additional information recorded, and quality of drafting are acceptable. 

b. Final Submittal: 

1) Submit PDF electronic files of scanned Record Prints and one set(s) of file 

prints. 

2) Print each drawing, whether or not changes and additional information were 

recorded. 

B. Record Specifications: Submit annotated PDF electronic files and one paper copy of Project's 

Specifications, including addenda and Contract modifications. 

C. Record Product Data: Submit annotated PDF electronic files and directories and one paper copy 

of each submittal. 
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1.4 RECORD DRAWINGS 

A. Record Prints: Maintain one set of marked-up paper copies of the Contract Drawings and Shop 

Drawings, incorporating new and revised drawings as modifications are issued. 

1. Preparation: Mark record prints to show the actual installation, where installation varies 

from that shown originally. Require individual or entity who obtained record data, 

whether individual or entity is Installer, subcontractor, or similar entity, to provide 

information for preparation of corresponding marked-up record prints. 

a. Give particular attention to information on concealed elements that would be 

difficult to identify or measure and record later. 

b. Accurately record information in an acceptable drawing technique. 

c. Record data as soon as possible after obtaining it. 

d. Record and check the markup before enclosing concealed installations. 

e. Cross-reference record prints to corresponding photographic documentation. 

2. Content: Types of items requiring marking include, but are not limited to, the following: 

a. Dimensional changes to Drawings. 

b. Revisions to details shown on Drawings. 

c. Revisions to routing of conduits. 

d. Revisions to electrical circuitry. 

e. Actual equipment locations. 

f. Changes made by Change Order or Construction Change Directive. 

g. Changes made following Engineer's written orders. 

h. Details not on the original Contract Drawings. 

i. Field records for variable and concealed conditions. 

j. Record information on the Work that is shown only schematically. 

3. Mark the Contract Drawings and Shop Drawings completely and accurately. Use 

personnel proficient at recording graphic information in production of marked-up record 

prints. 

4. Mark record prints with erasable, red-colored linework. Use other colors to distinguish 

between changes for different categories of the Work at same location. 

5. Mark important additional information that was either shown schematically or omitted 

from original Drawings. 

6. Note Construction Change Directive numbers, alternate numbers, Change Order 

numbers, and similar identification, where applicable. 

B. Record Digital Data Files: Immediately before final system test, review marked-up record prints 

with the Engineer of Record. When authorized, prepare a full set of corrected digital data files 

of the Contract Drawings, as follows: 

1. Format: Same digital data software program, version, and operating system as for the 

original Contract Drawings. 

2. Format:  DWG, Microsoft Windows operating system. 

3. Format: Annotated PDF electronic file with comment function enabled. 

4. Incorporate changes and additional information previously marked on record prints. 

Delete, redraw, and add details and notations where applicable. 

5. Refer instances of uncertainty to Architect for resolution. 
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6. Engineer will furnish Contractor with one set of digital data files of the Contract 

Drawings for use in recording information. 

a. See Section 013100 "Project Management and Coordination" for requirements 

related to use of Architect's digital data files. 

b. Engineer will provide data file layer information. Record markups in separate 

layers. 

C. Format: Identify and date each Record Drawing; include the designation "PROJECT RECORD 

DRAWING" in a prominent location. 

1. Record Prints: Organize record prints into manageable sets. Bind each set with durable 

paper cover sheets. Include identification on cover sheets. 

2. Format: Annotated PDF electronic file with comment function enabled. 

3. Record Digital Data Files: Organize digital data information into separate electronic files 

that correspond to each sheet of the Contract Drawings. Name each file with the sheet 

identification. Include identification in each digital data file. 

4. Identification: As follows: 

a. Project name. 

b. Date. 

c. Designation "PROJECT RECORD DRAWINGS." 

d. Name of Architect. 

e. Name of Contractor. 

1.5 RECORD SPECIFICATIONS 

A. Preparation: Mark Specifications to reflect work or scope items that vary from that indicated in 

Specifications, addenda, and Contract modifications. 

1. Note related Change Orders and Record Drawings where applicable. 

B. Format: Submit record specifications as annotated PDF electronic file or scanned PDF 

electronic file(s) of marked-up paper copy of Specifications. 

1.6 MAINTENANCE OF RECORD DOCUMENTS 

A. Maintenance of Record Documents: Store Record Documents in the field office apart from the 

Contract Documents used for construction. Do not use Project Record Documents for 

construction purposes. Maintain Record Documents in good order and in a clean, dry, legible 

condition, protected from deterioration and loss. Provide access to Project Record Documents 

for Architect's reference during normal working hours. 
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PART 2 - PRODUCTS (Not Used) 

PART 3 - EXECUTION (Not Used) 

END OF SECTION 017839 
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SECTION 260519 - LOW-VOLTAGE ELECTRICAL POWER CONDUCTORS AND CABLES 

PART 1 - GENERAL 

1.1 SUMMARY 

A. Section Includes: 

1. Copper building wire. 
2. Connectors and splices. 

B. Related Requirements: 

1. Section 260010 "Supplemental Requirements for Electrical" for additional abbreviations, 
definitions, submittals, qualifications, testing agencies, and other Project requirements 

applicable to Work specified in this Section. 

1.2 ACTION SUBMITTALS 

A. Product Data: For each type of product. 

B. Product Schedule: Indicate type, use, location, and termination locations. 

1.3 INFORMATIONAL SUBMITTALS 

A. Field quality-control reports. 

PART 2 - PRODUCTS 

2.1 COPPER BUILDING WIRE 

A. Description: Flexible, insulated and uninsulated, drawn copper current-carrying conductor with 
an overall insulation layer or jacket, or both, rated 600 V or less. 

B. Standards: 

1. Listed and labeled as defined in NFPA 70, by a qualified testing agency, and marked for 
intended location and use. 

2. Conductor and Cable Marking: Comply with wire and cable marking according to UL's 

"Wire and Cable Marking and Application Guide." 

C. Conductors: Copper, complying with ASTM B3 for bare annealed copper and with ASTM B8 
for stranded conductors. 

D. Conductor Insulation:  
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1. Type THHN and Type THWN-2: Comply with UL 83. 

2.2 FIRE-ALARM WIRE AND CABLE 

A. General Wire and Cable Requirements: NRTL listed and labeled as complying with NFPA 70, 

Article 760. 

B. Signaling Line Circuits: As recommended by system manufacturer. 

1. Circuit Integrity Cable: Twisted shielded pair, NFPA 70, Article 760, Classification CI, 

for power-limited fire-alarm signal service Type FPL. NRTL listed and labeled as 

complying with UL 1424 and UL 2196 for a two-hour rating. 

C. Non-Power-Limited Circuits: Solid-copper conductors with 600 V rated, 75 deg C, color-coded 

insulation, and complying with requirements in UL 2196 for a two-hour rating. 

1. Low-Voltage Circuits: No. 16 AWG, minimum, in pathway. 
2. Line-Voltage Circuits: No. 12 AWG, minimum, in pathway. 

2.3 CONNECTORS AND SPLICES 

A. Description: Factory-fabricated connectors, splices, and lugs of size, ampacity rating, material, 

type, and class for application and service indicated; listed and labeled as defined in NFPA 70, 
by a qualified testing agency, and marked for intended location and use. 

B. Lugs: One piece, seamless, designed to terminate conductors specified in this Section. 

PART 3 - EXECUTION 

3.1 CONDUCTOR MATERIAL APPLICATIONS 

A. Branch Circuits: 

1. Copper.  

3.2 CONDUCTOR INSULATION AND WIRING METHODS 

A. Exposed Branch Circuits:  Type THHN/THWN-2, single conductors in raceway. 

B. Branch Circuits Concealed in Ceilings, Walls, and Partitions:  Type THHN/THWN-2, single 

conductors in raceway. 

3.3 INSTALLATION, GENERAL 

A. Conceal cables in finished walls, ceilings, and floors unless otherwise indicated. 
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B. Complete raceway installation between conductor and cable termination points according to 
Section 260533 "Raceways and Boxes for Electrical Systems" prior to pulling conductors and 

cables. 

C. Use manufacturer-approved pulling compound or lubricant where necessary; compound used 

must not deteriorate conductor or insulation.  

D. Use pulling means, including fish tape, cable, rope, and basket-weave wire/cable grips, that will 

not damage cables or raceway. 

E. Install exposed cables parallel and perpendicular to surfaces of exposed structural members, and 
follow surface contours where possible. 

F. Support cables according to Section 260529 "Hangers and Supports for Electrical Systems." 

3.4 INSTALLATION OF FIRE-ALARM WIRE AND CABLE 

A. Comply with NFPA 72. 

B. Wiring Method: Install wiring in metal pathway according to Section 270528.29 "Hangers and 

Supports for Communications Systems." 

1. Install plenum cable in environmental airspaces, including plenum ceilings. 
2. Fire-alarm circuits and equipment control wiring associated with fire-alarm system must 

be installed in a dedicated pathway system. 

a. Cables and pathways used for fire-alarm circuits, and equipment control wiring 
associated with fire-alarm system, may not contain any other wire or cable. 

3. Signaling Line Circuits: Power-limited fire-alarm cables may be installed in the same 

cable or pathway as signaling line circuits. 

C. Wiring within Enclosures: Separate power-limited and non-power-limited conductors as 

recommended by manufacturer. Install conductors parallel with or at right angles to sides and 

back of the enclosure. Bundle, lace, and train conductors to terminal points with no excess. 

Connect conductors that are terminated, spliced, or interrupted in any enclosure associated with 
fire-alarm system to terminal blocks. Mark each terminal according to system's wiring 

diagrams. Make all connections with approved crimp-on terminal spade lugs, pressure-type 

terminal blocks, or plug connectors. 

D. Cable Taps: Use numbered terminal strips in junction, pull, and outlet boxes; cabinets; or 

equipment enclosures where circuit connections are made. 

E. Color-Coding: Color-code fire-alarm conductors differently from the normal building power 

wiring. Use one color-code for alarm circuit wiring and another for supervisory circuits. Color-
code audible alarm-indicating circuits differently from alarm-initiating circuits. Use different 

colors for visible alarm-indicating devices. Paint fire-alarm system junction boxes and covers 

red. 
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3.5 CONNECTIONS 

A. Tighten electrical connectors and terminals according to manufacturer's published torque-

tightening values. If manufacturer's torque values are not indicated, use those specified in 

UL 486A-486B. 

B. Make splices, terminations, and taps that are compatible with conductor material. 

C. Comply with requirements in Section 284621.11 "Addressable Fire-Alarm Systems" for 

connecting, terminating, and identifying wires and cables. 

3.6 IDENTIFICATION 

A. Identify and color-code conductors and cables according to Section 260553 "Identification for 

Electrical Systems." 

B. Identify each spare conductor at each end with identity number and location of other end of 
conductor, and identify as spare conductor. 

3.7 SLEEVE AND SLEEVE-SEAL INSTALLATION FOR ELECTRICAL PENETRATIONS 

A. Install sleeves and sleeve seals at penetrations of exterior floor and wall assemblies.  

3.8 FIRESTOPPING 

A. Apply firestopping to electrical penetrations of fire-rated floor and wall assemblies to restore 

original fire-resistance rating of assembly. 

3.9 FIELD QUALITY CONTROL 

A. Tests and Inspections: 

1. Perform each of the following visual and electrical tests: 

a. Inspect exposed sections of conductor and cable for physical damage and correct 
connection according to the single-line diagram. 

b. Inspect for correct identification. 

c. Inspect cable jacket and condition. 

d. Insulation-resistance test on each conductor for ground and adjacent conductors. 
Apply a potential of 500 V(dc) for a one-minute duration. 

e. Continuity test on each conductor and cable. 

B. Cables will be considered defective if they do not pass tests and inspections. 

C. Prepare test and inspection reports to record the following: 

1. Procedures used. 

2. Results that comply with requirements. 
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3. Results that do not comply with requirements, and corrective action taken to achieve 
compliance with requirements. 

END OF SECTION 260519 
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SECTION 260529 - HANGERS AND SUPPORTS FOR ELECTRICAL SYSTEMS 

PART 1 - GENERAL 

1.1 SUMMARY 

A. Section Includes: 

1. Support, anchorage, and attachment components. 
2. Fabricated metal equipment support assemblies. 

PART 2 - PRODUCTS 

2.1 SUPPORT, ANCHORAGE, AND ATTACHMENT COMPONENTS 

A. Conduit and Cable Support Devices:  Steel hangers, clamps, and associated fittings, designed 
for types and sizes of raceway or cable to be supported. 

B. Support for Conductors in Vertical Conduit: Factory-fabricated assembly consisting of threaded 
body and insulating wedging plug or plugs for nonarmored electrical conductors or cables in 
riser conduits. Plugs must have number, size, and shape of conductor gripping pieces as 
required to suit individual conductors or cables supported. Body must be made of malleable 
iron. 

C. Mounting, Anchoring, and Attachment Components: Items for fastening electrical items or their 
supports to building surfaces include the following: 

1. Clamps for Attachment to Steel Structural Elements: MSS SP-58 units are suitable for 
attached structural element. 

2. Through Bolts: Structural type, hex head, and high strength. Comply with 
ASTM F3125/F3125M, Grade A325. 

3. Toggle Bolts:  All steel springhead type. 
4. Hanger Rods: Threaded steel. 

PART 3 - EXECUTION 

3.1 SELECTION 

A. Comply with the following standards for selection and installation of hangers and supports, 
except where requirements on Drawings or in this Section are stricter: 

1. NECA NEIS 101 

B. Comply with requirements for raceways and boxes specified in Section 260533 "Raceway and 
Boxes for Electrical Systems." 
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C. Maximum Support Spacing and Minimum Hanger Rod Size for Raceways: Space supports for 
EMT, IMC, and ERMC as required by NFPA 70. Minimum rod size must be 1/4 inch in 
diameter. 

3.2 INSTALLATION OF SUPPORTS 

A. Comply with NECA NEIS 101 for installation requirements except as specified in this article. 

B. Raceway Support Methods: In addition to methods described in NECA NEIS 1, EMT may be 
supported by openings through structure members, in accordance with NFPA 70. 

C. Strength of Support Assemblies: Where not indicated, select sizes of components so strength 
will be adequate to carry present and future static loads within specified loading limits. 
Minimum static design load used for strength determination must be weight of supported 
components plus 200 lb. 

D. Mounting and Anchorage of Surface-Mounted Equipment and Components: Anchor and fasten 
electrical items and their supports to building structural elements by the following methods 
unless otherwise indicated by code: 

1. To Wood: Fasten with lag screws or through bolts. 
2. To New Concrete: Bolt to concrete inserts. 
3. To Masonry: Approved toggle-type bolts on hollow masonry units and expansion anchor 

fasteners on solid masonry units. 
4. To Existing Concrete: Expansion anchor fasteners. 
5. To Steel:  Beam clamps (MSS SP-58, Type 19, 21, 23, 25, or 27), complying with 

MSS SP-69 or spring-tension clamps. 
6. To Light Steel: Sheet metal screws. 
7. Items Mounted on Hollow Walls and Nonstructural Building Surfaces: Mount cabinets, 

panelboards, control enclosures, pull and junction boxes, and other devices on slotted-
channel racks attached to substrate. 

E. Drill holes for expansion anchors in concrete at locations and to depths that avoid the need for 
reinforcing bars. 

3.3 INSTALLATION OF FABRICATED METAL SUPPORTS 

A. Cut, fit, and place miscellaneous metal supports accurately in location, alignment, and elevation 
to support and anchor electrical materials and equipment. 

3.4 PAINTING 

A. Touchup: 

1. Comply with requirements for cleaning and touchup painting of bolted connections and 
abraded areas of shop paint on miscellaneous metal. 

B. Galvanized Surfaces: Clean welds, bolted connections, and abraded areas and apply 
galvanizing-repair paint to comply with ASTM A780. 



15 Columbia Street Fire Alarm Upgrades, Augusta, Maine Issued for Construction 
  September 2021 

HANGERS AND SUPPORTS FOR ELECTRICAL SYSTEMS 260529 - 3 

END OF SECTION 260529 
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SECTION 260533 - RACEWAY AND BOXES FOR ELECTRICAL SYSTEMS 

PART 1 - GENERAL 

1.1 SUMMARY 

A. Section Includes: 

1. Type EMT-S raceways and elbows. 
2. Fittings for conduit, tubing, and cable. 

3. Nonmetallic device boxes, rings, and covers. 

4. Cabinets, cutout boxes, junction boxes, pull boxes, and miscellaneous enclosures. 
5. Cover plates for device boxes. 

B. Related Requirements: 

1. Section 260519 "Low-Voltage for Electrical Power Conductors and Cables" for 
nonmetallic underground conduit with conductors (Type NUCC). 

PART 2 - PRODUCTS 

2.1 TYPE EMT-S RACEWAYS AND ELBOWS 

A. Performance Criteria: 

1. Regulatory Requirements: Listed and labeled in accordance with NFPA 70 and marked 

for intended location and use. 

2. General Characteristics: UL 797 and UL Category Control Number FJMX. 

B. Steel Electrical Metal Tubing (EMT-S) and Elbows: 

1. Material: Steel. 

2. Options: 

a. Minimum Trade Size:  Metric designator 21 (trade size 3/4). 

2.2 FITTINGS FOR CONDUIT, TUBING, AND CABLE 

A. Performance Criteria: 

1. Regulatory Requirements: Listed and labeled in accordance with NFPA 70 and marked 
for intended location and use. 

B. Fittings for Type EMT Raceways: 

1. General Characteristics: UL 514B and UL Category Control Number FKAV. 
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2. Options: 

a. Material:  Steel. 

b. Coupling Method:  Compression coupling. 

c. Conduit Fittings for Hazardous (Classified) Locations: UL 1203. 

d. Expansion and Deflection Fittings: UL 651 with flexible external bonding jumper. 

2.3 CABINETS, CUTOUT BOXES, JUNCTION BOXES, PULL BOXES, AND 

MISCELLANEOUS ENCLOSURES 

A. Performance Criteria: 

1. Regulatory Requirements: Listed and labeled in accordance with NFPA 70 and marked 

for intended location and use. 

2. General Characteristics: 

a. Non-Environmental Characteristics: UL 50. 

b. Environmental Characteristics: UL 50E. 

B. Indoor Sheet Metal Junction and Pull Boxes: 

1. Description: Box with a blank cover that serves the purpose of joining different runs of 
raceway or cable. 

2. Additional Characteristics: UL Category Control Number BGUZ. 

3. Options: 

a. Degree of Protection:  Type 1. 

C. Indoor Cast-Metal Junction and Pull Boxes: 

1. Description: Box with a blank cover that serves the purpose of joining different runs of 
raceway or cable. 

2. Additional Characteristics: UL Category Control Number BGUZ. 

3. Options: 

a. Degree of Protection:  Type 1. 

2.4 COVER PLATES FOR DEVICES BOXES 

A. Performance Criteria: 

1. Regulatory Requirements: Listed and labeled in accordance with NFPA 70 and marked 
for intended location and use. 

2. General Characteristics: 

a. Reference Standards: UL 514D and UL Category Control Numbers QCIT and 

QCMZ. 
b. Wallplate-Securing Screws: Metal with head color to match wallplate finish. 

B. Metallic Cover Plates for Device Boxes: 
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1. Options: 

a. Damp and Wet Locations: Listed, labeled, and marked for location and use. 

Provide gaskets and accessories necessary for compliance with listing. 

b. Wallplate Material:  0.032 inch thick Type 302/304 non-magnetic stainless steel 

with brushed finish. 

C. Nonmetallic Cover Plates for Device Boxes: 

1. Options: 

a. Damp and Wet Locations: Listed, labeled, and marked for location and use. 
Provide gaskets and accessories necessary for compliance with listing. 

b. Wallplate Material:  0.060 inch thick high-impact thermoplastic (nylon) with 

smooth finish and color matching wiring device. 
c. Color:  Red. 

PART 3 - EXECUTION 

3.1 SELECTION OF RACEWAYS 

A. Unless more stringent requirements are specified in Contract Documents or manufacturers' 
written instructions, comply with NFPA 70 for selection of raceways. Consult Architect for 

resolution of conflicting requirements. 

B. Indoors: 

1. Exposed and Subject to Physical Damage:  EMT. Subject to physical damage includes 

the following locations: 

a. Locations less than 2.5 m (8 ft) above finished floor. 
b. Stub-ups to above suspended ceilings. 

2. Exposed and Not Subject to Physical Damage:  EMT. 

3. Concealed in Ceilings and Interior Walls and Partitions:  EMT. 

4. Damp or Wet Locations:  Corrosion-resistant EMT. 

C. Raceway Fittings: Select fittings in accordance with NEMA FB 2.10 guidelines. 

3.2 SELECTION OF BOXES AND ENCLOSURES 

A. Unless more stringent requirements are specified in Contract Documents or manufacturers' 
written instructions, comply with NFPA 70 for selection of boxes and enclosures.  

B. Degree of Protection: 

1. Indoors: 

a. Type 1 unless otherwise indicated. 
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b. Damp or Dusty Locations:  Type 12. 

C. Exposed Boxes Installed Less Than 2.5 m (8 ft) Above Floor:  

1. Provide cast-metal boxes. 

2. Provide exposed cover. Flat covers with angled mounting slots or knockouts are 

prohibited. 

3.3 INSTALLATION OF RACEWAYS 

A. Installation Standards: 

1. Unless more stringent requirements are specified in Contract Documents or 
manufacturers' written instructions, comply with NFPA 70 for installation of raceways. 

Consult Architect for resolution of conflicting requirements. 

2. Comply with NFPA 70 limitations for types of raceways allowed in specific occupancies 
and number of floors. 

3. Comply with requirements in Section 260529 "Hangers and Supports for Electrical 

Systems" for hangers and supports. 

4. Comply with NECA NEIS 101 for installation of steel raceways. 
5. Comply with NECA NEIS 102 for installation of aluminum raceways. 

6. Comply with NECA NEIS 111 for installation of nonmetallic raceways. 

7. Install raceways square to the enclosure and terminate at enclosures without hubs with 
locknuts on both sides of enclosure wall. Install locknuts hand tight, plus one-quarter turn 

more. 

8. Terminate threaded conduits into threaded hubs or with locknuts on inside and outside of 
boxes or cabinets. Install bushings on conduits up to metric designator 35 (trade size 1-

1/4) and insulated throat metal bushings on metric designator 41 (trade size 1-1/2) and 

larger conduits terminated with locknuts.. 

B. General Requirements for Installation of Raceways: 

1. Complete raceway installation before starting conductor installation. 

2. Provide stub-ups through floors with coupling threaded inside for plugs, set flush with 

finished floor. Plug coupling until conduit is extended above floor to final destination or a 
minimum of 2 ft above finished floor. 

3. Install no more than equivalent of three 90-degree bends in conduit run. Support within 

12 inch of changes in direction. 

4. Make bends in raceway using large-radius preformed ells except for parallel bends. Field 
bending must be in accordance with NFPA 70 minimum radii requirements. Provide only 

equipment specifically designed for material and size involved. 

5. Conceal conduit within finished walls, ceilings, and floors unless otherwise indicated. 
Install conduits parallel or perpendicular to building lines. 

6. Support conduit within 12 inch of enclosures to which attached. 

7. Install raceway sealing fittings at accessible locations in accordance with NFPA 70 and 
fill them with listed sealing compound. For concealed raceways, install fitting in flush 

steel box with blank cover plate having finish similar to that of adjacent plates or 

surfaces. Install raceway sealing fittings in accordance with NFPA 70. 

8. Do not install conduits within 2 inch of the bottom side of a metal deck roof. 
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9. Keep raceways at least 6 inch away from parallel runs of flues and steam or hot-water 
pipes. Install horizontal raceway runs above water and steam piping. 

10. Cut conduit perpendicular to the length. For conduits metric designator 53 (trade size 2) 

and larger, use roll cutter or a guide to make cut straight and perpendicular to the length. 

Ream inside of conduit to remove burrs. 

C. Stub-ups to Above Recessed Ceilings: 

1. Provide EMT for raceways. 

2. Provide a conduit bushing or insulated fitting to terminate stub-ups not terminated in 
hubs or in an enclosure. 

D. Raceway Fittings: Install fittings in accordance with NEMA FB 2.10 guidelines. 

1. EMT: Provide compression, fittings. Comply with NEMA FB 2.10. 

3.4 INSTALLATION OF SURFACE RACEWAYS 

A. Install surface raceways only where indicated on Drawings. 

B. Install surface raceway with a minimum 2 inch radius control at bend points. 

C. Secure surface raceway with screws or other anchor-type devices at intervals not exceeding 
48 inch mm) and with no less than two supports per straight raceway section. Support surface 

raceway in accordance with manufacturer's written instructions. Tape and glue are unacceptable 

support methods. 

3.5 INSTALLATION OF BOXES AND ENCLOSURES 

A. Provide boxes in wiring and raceway systems wherever required for pulling of wires, making 

connections, and mounting of devices or fixtures. 

B. Mount boxes at heights indicated on Drawings. If mounting heights of boxes are not 

individually indicated, give priority to ADA requirements. Install boxes with height measured to 

center of box unless otherwise indicated. 

C. Horizontally separate boxes mounted on opposite sides of walls so they are not in the same 
vertical channel. 

D. Locate boxes so that cover or plate will not span different building finishes. 

E. Fasten junction and pull boxes to, or support from, building structure. Do not support boxes by 
conduits. 

3.6 FIRESTOPPING 

A. Install firestopping at penetrations of fire-rated floor and wall assemblies. Comply with 

requirements in Section 078413 "Penetration Firestopping." 
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3.7 PROTECTION 

A. Protect coatings, finishes, and cabinets from damage and deterioration. 

1. Repair damage to galvanized finishes with zinc-rich paint recommended by 

manufacturer. 

3.8 CLEANING 

A. Boxes: Remove construction dust and debris from device boxes, outlet boxes, and floor-

mounted enclosures before installing wallplates, covers, and hoods. 

END OF SECTION 260533 
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SECTION 260553 - IDENTIFICATION FOR ELECTRICAL SYSTEMS 

PART 1 - GENERAL 

1.1 SUMMARY 

A. Section Includes: 

1. Labels. 
2. Tags. 
3. Signs. 
4. Cable ties. 
5. Miscellaneous identification products. 

B. Related Requirements: 

1. Section 260010 "Supplemental Requirements for Electrical" for additional abbreviations, 
definitions, submittals, qualifications, testing agencies, and other Project requirements 
applicable to Work specified in this Section. 

1.2 ACTION SUBMITTALS 

A. Product Data: 

1. Include construction details, material descriptions, dimensions of individual components 
and profiles, and finishes for electrical identification products. 

PART 2 - PRODUCTS 

2.1 PERFORMANCE REQUIREMENTS 

A. Comply with ASME A13.1. 

B. Comply with 29 CFR 1910.144 for color identification of hazards; 29 CFR 1910.145 for 
danger, caution, warning, and safety instruction signs and tags; and the following: 

1. Fire-alarm equipment, including junction boxes, must be finished, painted, or suitably 
marked safety red unless otherwise approved. 

C. Adhesive-attached labeling materials, including label stocks, laminating adhesives, and inks 
used by label printers, must comply with UL 969. 

D. Thermal Movements: Allow for thermal movements from ambient and surface temperature 
changes. 



15 Columbia Street Fire Alarm Upgrades, Augusta, Maine Issued for Construction 
  September 2021 

IDENTIFICATION FOR ELECTRICAL SYSTEMS 260553 - 2 

2.2 LABELS 

A. Vinyl Wraparound Labels: Preprinted, flexible labels laminated with clear, weather- and 
chemical-resistant coating and matching wraparound clear adhesive tape for securing label ends. 

B. Self-Adhesive Labels:  Vinyl, thermal, transfer-printed, 3 mil thick, multicolor, weather- and 
UV-resistant, pressure-sensitive adhesive labels, configured for intended use and location. 

1. Minimum Nominal Size: 

a. 1-1/2 by 6 inch for raceway and conductors. 
b. 3-1/2 by 5 inch for equipment. 
c. As required by authorities having jurisdiction. 

2.3 TAGS 

A. Nonmetallic Preprinted Tags: Polyethylene tags, 0.015 inch thick, with printed permanent 
designations; punched for use with self-locking cable tie fastener. 

B. Write-on Tags: 

1. Polyester Tags:  0.010 inch thick, with corrosion-resistant grommet and cable tie for 
attachment. 

2. Marker for Tags: 

a. Permanent, waterproof, black ink marker recommended by tag manufacturer. 
b. Machine-printed, permanent, waterproof, black ink marker recommended by 

printer manufacturer. 

2.4 SIGNS 

A. Laminated Acrylic or Melamine Plastic Signs: 

1. Engraved legend. 
2. Thickness: 

a. For signs up to 20 sq. inch, minimum 1/16 inch thick. 
b. For signs larger than 20 sq. inch, 1/8 inch thick. 
c. Engraved legend with black letters on white face. 

2.5 CABLE TIES 

A. General-Purpose Cable Ties: Fungus inert, self-extinguishing, one piece, self-locking, and 
Type 6/6 nylon. 

1. Minimum Width: 3/16 inch. 
2. Tensile Strength at 73 deg F in accordance with ASTM D638: 12,000 psi. 
3. Temperature Range: Minus 40 to plus 185 deg F. 
4. Color: Black, except where used for color-coding. 
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2.6 MISCELLANEOUS IDENTIFICATION PRODUCTS 

A. Paint: Comply with requirements in painting Sections for paint materials and application 
requirements. Retain paint system applicable for surface material and location (exterior or 
interior). 

B. Fasteners for Labels and Signs: Self-tapping, stainless steel screws or stainless steel machine 
screws with nuts and flat and lock washers. 

PART 3 - EXECUTION 

3.1 PREPARATION 

A. Self-Adhesive Identification Products: Before applying electrical identification products, clean 
substrates of substances that could impair bond, using materials and methods recommended by 
manufacturer of identification product. 

3.2 INSTALLATION 

A. Verify and coordinate identification names, abbreviations, colors, and other features with 
requirements in other Sections requiring identification applications, Drawings, Shop Drawings, 
manufacturer's wiring diagrams, and operation and maintenance manual. Use consistent 
designations throughout Project. 

B. Install identifying devices before installing acoustical ceilings and similar concealment. 

C. Verify identity of item before installing identification products. 

D. Coordinate identification with Project Drawings, manufacturer's wiring diagrams, and operation 
and maintenance manual. 

E. Apply identification devices to surfaces that require finish after completing finish work. 

F. Install signs with approved legend to facilitate proper identification, operation, and maintenance 
of electrical systems and connected items. 

G. Emergency Operating Instruction Signs: Install instruction signs with white legend on red 
background with minimum 3/8 inch high letters for emergency instructions at equipment. 

H. Elevated Components: Increase sizes of labels, signs, and letters to those appropriate for 
viewing from floor. 

I. Self-Adhesive Wraparound Labels: Secure tight to surface at location with high visibility and 
accessibility. 

J. Self-Adhesive Labels: 

1. Install unique designation label that is consistent with wiring diagrams, schedules, and 
operation and maintenance manual. 
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2. Unless otherwise indicated, provide single line of text with 1/2 inch high letters on 1-
1/2 inch high label; where two lines of text are required, use labels 2 inch high. 

K. Heat-Shrink, Preprinted Tubes: Secure tight to surface at location with high visibility and 
accessibility. 

L. Nonmetallic Preprinted Tags: 

1. Place in location with high visibility and accessibility. 
2. Secure using cable ties. 

M. Write-on Tags: 

1. Place in location with high visibility and accessibility. 
2. Secure using cable ties. 

N. Laminated Acrylic or Melamine Plastic Signs: 

1. Unless otherwise indicated, provide single line of text with 1/2 inch high letters on 1-
1/2 inch high sign; where two lines of text are required, use labels 2 inch high. 

O. Cable Ties: General purpose, for attaching tags. 

3.3 IDENTIFICATION SCHEDULE 

A. Install identification materials and devices at locations for most convenient viewing without 
interference with operation and maintenance of equipment. Install access doors or panels to 
provide view of identifying devices. 

B. Identify conductors, cables, and terminals in enclosures and at junctions, terminals, pull points, 
and locations of high visibility. Identify by system and circuit designation. 

C. Power-Circuit Conductor Identification, 1000 V or Less: For conductors in junction boxes, use 
self-adhesive wraparound labels to identify phase. 

1. Locate identification at changes in direction, at penetrations of walls and floors, at 50 ft 
maximum intervals in straight runs, and at 25 ft maximum intervals in congested areas. 

D. Control-Circuit Conductor Identification: For conductors and cables in pull and junction boxes, 
manholes, and handholes, use self-adhesive labels with conductor or cable designation, origin, 
and destination. 

E. Control-Circuit Conductor Termination Identification: For identification at terminations, 
provide self-adhesive labels with conductor designation. 

F. Conductors to Be Extended in Future: Attach write-on tags to conductors and list source. 

G. Instructional Signs: Self-adhesive labels, including color code for grounded and ungrounded 
conductors. 

H. Operating Instruction Signs:  Self-adhesive labels. 
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I. Emergency Operating Instruction Signs:  Self-adhesive labels with white legend on red 
background with minimum 3/8 inch high letters for emergency instructions at equipment. 

J. Equipment Identification Labels: 

1. Indoor Equipment:  Self-adhesive label. 
2. Equipment to Be Labeled: 

a. Fire alarm control panel. 
b. Enclosures and electrical cabinets. 

END OF SECTION 260553 



15 Columbia Street Fire Alarm Upgrades, Augusta, Maine Issued for Construction 

  September 2021 

ADDRESSABLE FIRE-ALARM SYSTEMS 284621.11 - 1 

SECTION 284621.11 - ADDRESSABLE FIRE-ALARM SYSTEMS 

PART 1 - GENERAL 

1.1 RELATED DOCUMENTS 

A. Drawings and general provisions of the Contract, including General and Supplementary 

Conditions and Division 01 Specification Sections, apply to this Section. 

1.2 SUMMARY 

A. Section Includes: 

1. Existing fire-alarm system to be modified. 
2. Addressable fire-alarm system. 

3. Fire-alarm control unit (FACU). 

4. Manual fire-alarm boxes. 
5. System smoke detectors. 

6. Carbon monoxide detectors. 

7. Heat detectors. 

8. Multicriteria and multisensor fire detectors. 
9. Fire-alarm notification appliances. 

10. Fire-alarm graphic annunciators. 

11. Fire-alarm addressable interface devices. 
12. Digital alarm communicator transmitters (DACTs). 

B. Related Requirements: 

1. Section 260519 "Low-Voltage Electrical Power Conductors and Cables" or 
Section 260523 "Control Voltage Electrical Power Cables" for cables and conductors for 

fire-alarm systems. 

1.3 DEFINITIONS 

A. DACT: Digital alarm communicator transmitter. 

B. EMT: Electrical metallic tubing. 

C. FACU: Fire-alarm control unit. 

D. High-Performance Building: A building that integrates and optimizes on a life-cycle basis all 
major high-performance attributes, including energy conservation, environment, safety, 

security, durability, accessibility, cost-benefit, productivity, sustainability, functionality, and 

operational considerations. 

E. Mode: The terms "Active Mode," "Off Mode," and "Standby Mode" are used as defined in the 
2007 Energy Independence and Security Act (EISA). 
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F. NICET: National Institute for Certification in Engineering Technologies. 

G. PC: Personal computer. 

H. Voltage Class: For specified circuits and equipment, voltage classes are defined as follows: 

1. Control Voltage: Listed and labeled for use in remote-control, signaling, and power-

limited circuits supplied by a Class 2 or Class 3 power supply having rated output not 
greater than 150 V and 5 A, allowing use of alternate wiring methods complying with 

NFPA 70, Article 725. 

2. Low Voltage: Listed and labeled for use in circuits supplied by a Class 1 or other power 
supply having rated output not greater than 1000 V, requiring use of wiring methods 

complying with NFPA 70, Article 300, Part I. 

1.4 SEQUENCING AND SCHEDULING 

A. Existing Fire-Alarm Equipment: Maintain existing equipment fully operational until new 

equipment has been tested and accepted. When new equipment is installed, label it "NOT IN 

SERVICE" until it is accepted. Remove labels from new equipment when put into service, and 

label existing fire-alarm equipment "NOT IN SERVICE" until removed from building. 

B. Equipment Removal: After acceptance of new fire-alarm system, remove existing disconnected 

fire-alarm equipment and wiring. 

1.5 ACTION SUBMITTALS 

A. Product Data: For each type of product, including furnished options and accessories. 

1. Include construction details, material descriptions, dimensions, profiles, and finishes. 

2. Include rated capacities, operating characteristics, and electrical characteristics. 

B. Shop Drawings: For fire-alarm system. 

1. Comply with recommendations and requirements in "Documentation" section of 

"Fundamentals" chapter in NFPA 72. 

2. Include plans, elevations, sections, and details, including details of attachments to other 
Work. 

3. Include details of equipment assemblies. Indicate dimensions, weights, loads, required 

clearances, method of field assembly, components, and locations. Indicate conductor 
sizes, indicate termination locations and requirements, and distinguish between factory 

and field wiring. 

4. Graphic Annunciator  screen for 5 star graphics on Honeywell EBI system display. 

5. Detail assembly and support requirements. 
6. Include voltage drop calculations for notification-appliance circuits. 

7. Include battery-size calculations. 

8. Include input/output matrix. 
9. Include written statement from manufacturer that equipment and components have been 

tested as a system and comply with requirements in this Section and in NFPA 72. 

10. Include performance parameters and installation details for each detector. 
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11. Include voice/alarm signaling-service equipment rack or console layout, grounding 
schematic, amplifier power calculation, and single-line connection diagram. 

12. Include floor plans to indicate final outlet locations showing address of each addressable 

device. Show size and route of cable and conduits and point-to-point wiring diagrams. 

C. Delegated Design Submittal: For notification appliances and smoke and heat detectors, in 
addition to submittals listed above, indicate compliance with performance requirements and 

design criteria, including analysis data signed and certified by a minimum NICET Level 3, 

factory trained and authorized engineer. 

1. Drawings showing location of each notification appliance and smoke and heat detector, 

ratings of each, and installation details as needed to comply with listing conditions of 

device. 
2. Design Calculations: Calculate requirements for selecting spacing and sensitivity of 

detection, complying with NFPA 72. Calculate spacing and intensities for strobe signals 

and sound-pressure levels for audible appliances. 

3. Indicate audible appliances required to produce square wave signal per NFPA 72. 

1.6 INFORMATIONAL SUBMITTALS 

A. Certificates: 

1. Seismic Performance Certificates: For FACU, accessories, and components, from 
manufacturer. Include the following information: 

a. Basis for Certification: Indicate whether withstand certification is based on actual 

test of assembled components or on calculation. 
b. Dimensioned Outline Drawings of Equipment Unit: Identify center of gravity and 

locate and describe mounting and anchorage provisions. 

c. Detailed description of equipment anchorage devices on which certification is 

based and their installation requirements. 

B. Field quality-control reports. 

C. Qualification Statements: For Installer. 

D. Sample Warranty: Submittal must include line item pricing for replacement parts and labor. 

1.7 CLOSEOUT SUBMITTALS 

A. Operation and Maintenance Data: For fire-alarm systems and components to include in 

emergency, operation, and maintenance manuals. 

1. Include the following: 

a. Comply with "Records" section of "Inspection, Testing and Maintenance" chapter 

in NFPA 72. 
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b. Provide "Fire-Alarm and Emergency Communications System Record of 
Completion Documents" in accordance with "Completion Documents" Article in 

"Documentation" section of "Fundamentals" chapter in NFPA 72. 

c. Complete wiring diagrams showing connections between devices and equipment. 

Each conductor must be numbered at every junction point with indication of 
origination and termination points. 

d. Riser diagram. 

e. Device addresses. 
f. Record copy of site-specific software. 

g. Provide "Inspection and Testing Form" in accordance with "Inspection, Testing 

and Maintenance" chapter in NFPA 72, and include the following: 

1) Equipment tested. 

2) Frequency of testing of installed components. 

3) Frequency of inspection of installed components. 

4) Requirements and recommendations related to results of maintenance. 
5) Manufacturer's user training manuals. 

h. Manufacturer's required maintenance related to system warranty requirements. 

i. Abbreviated operating instructions for mounting at FACU and each annunciator 
unit. 

B. Software and Firmware Operational Documentation: 

1. Software operating and upgrade manuals. 
2. Program Software Backup: On approved online or cloud solution. 

3. Device address list. 

4. Printout of software application and graphic screens. 

1.8 QUALITY ASSURANCE 

A. Installer Qualifications: 

1. Personnel must be trained and certified by manufacturer for installation of units required 

for this Project. 
2. Installation must be by personnel certified by NICET as fire-alarm Level III technician. 

3. Obtain certification by NRTL in accordance with NFPA 72. 

4. Licensed or certified by authorities having jurisdiction. 

1.9 WARRANTY 

A. Special Warranty: Manufacturer agrees to repair or replace fire-alarm system equipment and 

components that fail because of defects in materials or workmanship within specified warranty 

period. 

1. Warranty Period:  Five years from date of Substantial Completion. 
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PART 2 - PRODUCTS 

2.1 EXISTING FIRE-ALARM SYSTEM TO BE REPLACED 

A. The existing Simplex 4003 conventional fire alarm system shall be removed and replaced with a 

new addressable fire alarm system with system coverage in accordance with NFPA 72, and 

applicable local codes. The system shall be fully integrated with the existing Honeywell EBI 
facility management system in use throughout the State of Maine Capital complex. 

B. The new system shall include all new initiation and notification devices to replace existing 

devices one for one with additional devices added as necessary to bring the system to full 
compliance with codes. 

C. The building will remain occupied throughout, therefore the existing system shall remain fully 

operational while the new system is installed or construction sequenced in coordination with the 
Owner and Authority Having Jurisdiction (AHJ) to maintain system coverage throughout the 

course of the project. Temporary device provisions, off-hour scheduling, and weekend/holiday 

work may be necessary to maintain building functionality. 

D. Source Limitations for Fire-Alarm System and Components: Components must be compatible 
with, and operate as extension of, Honeywell’s EBI facility management network. 

2.2 ADDRESSABLE FIRE-ALARM SYSTEM 

A. Description: 

1. Noncoded, UL-certified addressable system, with multiplexed signal transmission and 

horn-and-strobe notification for evacuation. 

B. Performance Criteria: 

1. Regulatory Requirements: 

a. Fire-Alarm Components, Devices, and Accessories: Listed and labeled by a NRTL 

in accordance with NFPA 70 for use with selected fire-alarm system and marked 

for intended location and application. 

2. General Characteristics: 

a. Automatic sensitivity control of certain smoke detectors. 

b. Fire-alarm signal initiation must be by one or more of the following devices: 

1) Manual stations. 

2) Heat detectors. 

3) Smoke detectors. 

c. Fire-alarm signal must initiate the following actions: 

1) Continuously operate alarm notification appliances. 
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2) Identify alarm and specific initiating device at FACU,  off-premises network 
control panels, and remote annunciators. 

3) Transmit alarm signal to remote alarm receiving station. 

4) Unlock electric door locks in designated egress paths. 

5) Record events in system memory. 
6) Indicate device in alarm on graphic annunciator. 

d. Supervisory signal initiation must be by one or more of the following devices and 

actions: 

1) Zones or individual devices have been disabled. 

2) FACU has lost communication with network. 

e. System trouble signal initiation must be by one or more of the following devices 
and actions: 

1) Open circuits, shorts, and grounds in designated circuits. 

2) Opening, tampering with, or removing alarm-initiating and supervisory 

signal-initiating devices. 
3) Loss of communication with addressable sensor, input module, relay, 

control module, remote annunciator, printer interface, or Ethernet module. 

4) Loss of primary power at FACU. 
5) Ground or single break in internal circuits of FACU. 

6) Abnormal ac voltage at FACU. 

7) Break in standby battery circuitry. 
8) Failure of battery charging. 

9) Abnormal position of switch at FACU or annunciator. 

f. System Supervisory Signal Actions: 

1) Initiate notification appliances. 
2) Identify specific device initiating event at FACU,  off-premises network 

control panels, and remote annunciators. 

3) Transmit system status to building management system. 
4) Display system status on graphic annunciator. 

g. Network Communications: 

1) Provide network communications for fire-alarm system in accordance with 

fire-alarm manufacturer's written instructions. 
2) Provide network communications pathway per manufacturer's written 

instructions and requirements in NFPA 72 and NFPA 70. 

2.3 FIRE-ALARM CONTROL UNIT (FACU) 

A. Manufacturers: Subject to compliance with requirements, provide products by the following: 

1. Honeywell International XLS Series. 

http://www.specagent.com/Lookup?ulid=13912
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B. Description: Field-programmable, microprocessor-based, modular, power-limited design with 
electronic modules. 

C. Performance Criteria: 

1. Regulatory Requirements: Comply with NFPA 72 and UL 864. 

2. General Characteristics: 

a. System software and programs must be held in nonvolatile flash, electrically 

erasable, programmable, read-only memory, retaining information through failure 

of primary and secondary power supplies. 
b. Include real-time clock for time annotation of events on event recorder and printer. 

c. Provide communication between FACU and remote circuit interface panels, 

annunciators, and displays. 
d. FACU must be listed for connection to central-station signaling system service. 

e. Provide nonvolatile memory for system database, logic, and operating system and 

event history. System must require no manual input to initialize in the event of 

complete power down condition. FACU must provide minimum 500-event history 
log. 

f. Addressable Initiation Device Circuits: FACU must indicate which communication 

zones have been silenced and must provide selective silencing of alarm notification 
appliance by building communication zone. 

1) Addressable Control Circuits for Operation of Notification Appliances and 

Mechanical Equipment: FACU must be listed for releasing service. 

g. Alphanumeric Display and System Controls: Arranged for interface between 

human operator at FACU and addressable system components including 

annunciation and supervision. Display alarm, supervisory, and component status 

messages and programming and control menu. 

1) Annunciator and Display: LCD, two line(s) of 80 characters, minimum. 

2) Keypad: Arranged to permit entry and execution of programming, display, 

and control commands. 

h. Initiating-Device, Notification-Appliance, and Signaling-Line Circuits: 

1) Pathway Class Designations: NFPA 72, Class B. 

2) Pathway Survivability:  Level 0. 

3) Install no more than 50 addressable devices on each signaling-line circuit. 
4) Install fault circuit isolators to comply with circuit performance 

requirements of NFPA 72 or with manufacturer's written instructions, 

whichever is more conservative. 

i. Smoke-Alarm Verification: 

1) Initiate audible and visible indication of "alarm-verification" signal at 

FACU. 
2) Activate approved "alarm-verification" sequence at FACU and detector. 

3) Record events by system printer. 

4) Sound general alarm if alarm is verified. 
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5) Cancel FACU indication and system reset if alarm is not verified. 

j. Notification-Appliance Circuit: 

1) Audible appliances must sound in three-pulse temporal pattern, as defined in 

NFPA 72. 

2) Where notification appliances provide signals to sleeping areas, alarm signal 
must be 520 Hz square wave with intensity 15 dB above average ambient 

sound level or 5 dB above maximum sound level, or at least 75 dB(A-

weighted), whichever is greater, measured at pillow. 
3) Visual alarm appliances must flash in synchronization where multiple 

appliances are in same field of view, as defined in NFPA 72. 

k. Transmission to Remote Alarm Receiving Station: Automatically transmit alarm, 
supervisory, and trouble signals to remote alarm station. 

l. Primary Power: 24 V(dc) obtained from 120 V(ac) service and power-supply 

module. Initiating devices, notification appliances, signaling lines, trouble signals, 

and supervisory signals must be powered by 24 V(dc) source. 
m. Alarm current draw of entire fire-alarm system must not exceed 80 percent of 

power-supply module rating. 

n. Secondary Power: 24 V(dc) supply system with batteries, automatic battery 
charger, and automatic transfer switch. 

o. Batteries:  Sealed lead calcium. 

D. Accessories: 

1. Instructions: Computer printout or typewritten instruction card mounted behind plastic or 

glass cover in stainless steel or aluminum frame. Include interpretation and describe 

appropriate response for displays and signals. Briefly describe functional operation of 

system under normal, alarm, and trouble conditions. 

2.4 MANUAL FIRE-ALARM BOXES 

A. General Requirements for Manual Fire-Alarm Boxes: Comply with UL 38. Boxes must be 

finished in red with molded, raised-letter operating instructions in contrasting color; must show 
visible indication of operation; and must be mounted on recessed outlet box. If indicated as 

surface mounted, provide manufacturer's surface back box. 

1. Single-action mechanism, pull-lever type; with integral addressable module arranged to 

communicate manual-station status (normal, alarm, or trouble) to FACU. 
2. Station Reset: Key- or wrench-operated switch. 

3. Able to perform at up to 90 percent relative humidity at 90 deg F. 

4. Material: Manual stations made of Lexan polycarbonate. 
5. Able to be used in indoor areas. 

2.5 SYSTEM SMOKE DETECTORS 

A. Photoelectric Smoke Detectors: 
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1. Performance Criteria: 

a. Regulatory Requirements: 

1) NFPA 72. 

2) UL 268. 

b. General Characteristics: 

1) Detectors must be two-wire type. 

2) Base Mounting: Detector and associated electronic components must be 

mounted in twist-lock module that connects to fixed base. Provide terminals 
in fixed base for connection to building wiring. 

3) Self-Restoring: Detectors do not require resetting or readjustment after 

actuation to restore them to normal operation. 
4) Integral Visual-Indicating Light: LED type, indicating detector has operated. 

5) Detector address must be accessible from FACU and must be able to 

identify detector's location within system and its sensitivity setting. 

6) Operator at FACU, having designated access level, must be able to manually 
access the following for each detector: 

a) Primary status. 

b) Device type. 
c) Present average value. 

d) Present sensitivity selected. 

e) Sensor range (normal, dirty, etc.). 

7) Detector must have functional humidity range within 10 to 90 percent 

relative humidity. 

8) Color:  White. 

9) Multiple levels of detection sensitivity for each sensor. 

2.6 HEAT DETECTORS 

A. Combination-Type Heat Detectors: 

1. Performance Criteria: 

a. Regulatory Requirements: 

1) NFPA 72. 

2) UL 521. 

b. General Characteristics: 

1) Temperature sensors must test for and communicate sensitivity range of 

device. 

c. Actuated by fixed temperature of 135 deg F or rate of rise that exceeds 15 deg F 
per minute unless otherwise indicated. 
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d. Mounting:  Twist-lock base interchangeable with smoke-detector bases. 
e. Integral Addressable Module: Arranged to communicate detector status (normal, 

alarm, or trouble) to FACU. 

f. Detector must have functional humidity range of 10 to 90 percent relative 

humidity. 
g. Color:  White. 

B. Fixed-Temperature-Type Heat Detectors: 

1. Performance Criteria: 

a. Regulatory Requirements: 

1) NFPA 72. 

2) UL 521. 

b. General Characteristics: 

1) Actuated by temperature that exceeds fixed temperature of 190 deg F. 

2) Mounting:  Twist-lock base interchangeable with smoke-detector bases. 

3) Integral Addressable Module: Arranged to communicate detector status 
(normal, alarm, or trouble) to FACU. 

4) Detector must have functional humidity range of 10 to 90 percent. 

5) Color:  White. 

2.7 FIRE-ALARM NOTIFICATION APPLIANCES 

A. Fire-Alarm Audible Notification Appliances: 

1. Description: Horns, bells, or other notification devices that cannot output voice messages. 
2. Performance Criteria: 

a. Regulatory Requirements: 

1) NFPA 72. 

b. General Characteristics: 

1) Connected to notification-appliance signal circuits, zoned as indicated, 

equipped for mounting as indicated, and with screw terminals for system 

connections. 
2) Horns: Electric-vibrating-polarized type, 24 V(dc); with provision for 

housing operating mechanism behind grille. Comply with UL 464. Horns 

must produce sound-pressure level of 90 dB(A-weighted), measured 10 ft. 

from horn, using coded signal prescribed in UL 464 test protocol. 
3) Combination Devices: Factory-integrated audible and visible devices in 

single-mounting assembly, equipped for mounting as indicated, and with 

screw terminals for system connections. 

B. Fire-Alarm Visible Notification Appliances: 
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1. Performance Criteria: 

a. Regulatory Requirements: 

1) NFPA 72. 

2) UL 1971. 

b. General Characteristics: 

1) Rated Light Output: 

a) 15/30/75/110 cd, selectable in field. 

2) Clear or nominal white polycarbonate lens mounted on aluminum faceplate. 
3) Mounting: Wall mounted unless otherwise indicated. 

4) For units with guards to prevent physical damage, light output ratings must 

be determined with guards in place. 
5) Flashing must be in temporal pattern, synchronized with other units. 

6) Strobe Leads: Factory connected to screw terminals. 

7) Mounting Faceplate: Factory finished, red. 

2.8 FIRE-ALARM ADDRESSABLE INTERFACE DEVICES 

A. Performance Criteria: 

1. Regulatory Requirements: 

a. NFPA 72. 

2. General Characteristics: 

a. Include address-setting means on module. 

b. Store internal identifying code for control panel use to identify module type. 
c. Listed for controlling HVAC fan motor controllers. 

d. Monitor Module: Microelectronic module providing system address for alarm-

initiating devices for wired applications with normally open contacts. 

e. Integral Relay: Capable of providing direct signal to  

1) Elevator controller to initiate elevator recall. 

2) Allow control panel to switch relay contacts on command. 

3) Have minimum of two normally open and two normally closed contacts 
available for field wiring. 

f. Control Module: 

1) Operate notification devices. 
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PART 3 - EXECUTION 

3.1 EXAMINATION 

A. Examine areas and conditions for compliance with requirements for ventilation, temperature, 

humidity, and other conditions affecting performance of the Work. 

1. Verify that manufacturer's written instructions for environmental conditions have been 
permanently established in spaces where equipment and wiring are installed, before 

installation begins. 

B. Examine roughing-in for electrical connections to verify actual locations of connections before 
installation. 

C. Proceed with installation only after unsatisfactory conditions have been corrected. 

3.2 PREPARATION 

A. Preinstallation Testing: Perform verification of functionality of installed components of existing 

system prior to starting work. Document equipment or components not functioning as designed. 

B. Interruption of Existing Fire-Alarm Service: Do not interrupt fire-alarm service to facilities 

occupied by Owner or others unless permitted under the following conditions and then only 
after arranging to provide temporary guard service in accordance with requirements indicated: 

1. Notify Owner no fewer than seven days in advance of proposed interruption of fire-alarm 

service. 
2. Do not proceed with interruption of fire-alarm service without Owner's written 

permission. 

C. Protection of In-Place Conditions: Protect devices during construction unless devices are placed 
in service to protect facility during construction. 

3.3 INSTALLATION OF EQUIPMENT 

A. Comply with NECA 305, NFPA 72, NFPA 101, and requirements of authorities having 

jurisdiction for installation and testing of fire-alarm equipment. Install electrical wiring to 
comply with requirements in NFPA 70 including, but not limited to, Article 760, "Fire Alarm 

Systems." 

1. Devices placed in service before other trades have completed cleanup must be replaced. 
2. Devices installed, but not yet placed, in service must be protected from construction dust, 

debris, dirt, moisture, and damage in accordance with manufacturer's written storage 

instructions. 

B. Equipment Floor Mounting: Install FACU on concrete base. Comply with requirements for 
concrete base specified in Section 033000 "Cast-in-Place Concrete." 
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1. Install seismic bracing. Comply with requirements in Section 270548.16 "Seismic 
Controls for Communications Systems." 

2. Install dowel rods to connect concrete base to concrete floor. Unless otherwise indicated, 

install dowel rods on 18 inch centers around full perimeter of concrete base. 

3. For supported equipment, install epoxy-coated anchor bolts that extend through concrete 
base and anchor into structural concrete floor. 

4. Place and secure anchorage devices. Use setting drawings, templates, diagrams, 

instructions, and directions furnished with items to be embedded. 
5. Install anchor bolts to elevations required for proper attachment to supported equipment. 

C. Equipment Floor and Wall Mounting: Install FACU on finished floor. 

1. Comply with requirements for seismic-restraint devices specified in Section 270548.16 
"Seismic Controls for Communications Systems." 

D. Install wall-mounted equipment, with tops of cabinets not more than 78 inch above finished 

floor. 

1. Comply with requirements for seismic-restraint devices specified in Section 270548.16 
"Seismic Controls for Communications Systems." 

E. Manual Fire-Alarm Boxes: 

1. Install manual fire-alarm box in normal path of egress within 60 inch of exit doorway. 
2. Mount manual fire-alarm box on background of contrasting color. 

3. Operable part of manual fire-alarm box must be between 42 and 48 inch above floor 

level. Devices must be mounted at same height unless otherwise indicated. 

F. Smoke- and Heat-Detector Spacing: 

1. Comply with "Smoke-Sensing Fire Detectors" section in "Initiating Devices" chapter in 

NFPA 72, for smoke-detector spacing. 

2. Comply with "Heat-Sensing Fire Detectors" section in "Initiating Devices" chapter in 
NFPA 72, for heat-detector spacing. 

3. Smooth ceiling spacing must not exceed 30ft or per device manufacturer 

recommendations. 
4. Spacing of detectors for irregular areas, for irregular ceiling construction, and for high 

ceiling areas must be determined in accordance with Annex A in NFPA 72. 

5. HVAC: Locate detectors not closer than 36 inches from air-supply diffuser or return-air 

opening. 
6. Lighting Fixtures: Locate detectors not closer than 12 inch from lighting fixture and not 

directly above pendant mounted or indirect lighting. 

G. Install cover on each smoke detector that is not placed in service during construction. Cover 
must remain in place except during system testing. Remove cover prior to system turnover. 

H. Duct Smoke Detectors: Comply with NFPA 72 and NFPA 90A. Install sampling tubes so they 

extend full width of duct. Tubes more than 36 inch long must be supported at both ends. 

1. Do not install smoke detector in duct smoke-detector housing during construction. Install 

detector only during system testing and prior to system turnover. 
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I. Air-Sampling Smoke Detectors: If using multiple pipe runs, runs must be pneumatically 
balanced. 

J. Elevator Shafts: Coordinate temperature rating and location with sprinkler rating and location. 

Do not install smoke detectors in sprinklered elevator shafts. 

K. Single-Station Smoke Detectors: Where more than one smoke alarm is installed within dwelling 
or suite, they must be connected so that operation of smoke alarm causes alarm in smoke alarms 

to sound. 

L. Remote Status and Alarm Indicators: Install in visible location near each smoke detector, 
sprinkler water-flow switch, and valve-tamper switch that is not readily visible from normal 

viewing position. 

M. Audible Alarm-Indicating Devices: Install not less than 6 inch below ceiling. Install bells and 
horns on flush-mounted back boxes with device-operating mechanism concealed behind grille. 

Install devices at same height unless otherwise indicated. 

N. Visible Alarm-Indicating Devices: Install adjacent to each alarm bell or alarm horn and at least 

6 inch below ceiling. Install devices at same height unless otherwise indicated. 

O. Device Location-Indicating Lights: Locate in public space near device they monitor. 

3.4 ELECTRICAL CONNECTIONS 

A. Connect wiring in accordance with Section 260519 "Low-Voltage Electrical Power Conductors 
and Cables." 

B. Ground equipment in accordance with Section 260526 "Grounding and Bonding for Electrical 

Systems." 

C. Install electrical devices furnished by manufacturer, but not factory mounted, in accordance 

with NFPA 70 and NECA 1. 

D. Install nameplate for each electrical connection, indicating electrical equipment designation and 

circuit number feeding connection. 

1. Nameplate must be laminated acrylic or melamine plastic signs, as specified in 

Section 260553 "Identification for Electrical Systems." 

2. Nameplate must be laminated acrylic or melamine plastic signs with black background 
and engraved white letters at least 1/2 inch high. 

3.5 CONTROL CONNECTIONS 

A. Install control and electrical power wiring to field-mounted control devices. 

B. Connect control wiring in accordance with Section 260523 "Control-Voltage Electrical Power 
Cables." 
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C. Install nameplate for each control connection, indicating field control panel designation and I/O 
control designation feeding connection. 

3.6 PATHWAYS 

A. Pathways must be installed in EMT or flexible metal conduit. 

3.7 CONNECTIONS 

A. Make addressable connections with supervised interface device to the following devices and 

systems. Install interface device less than 36 inch from device controlled. Make addressable 

confirmation connection when such feedback is available at device or system being controlled. 
1. Smoke dampers in air ducts of designated HVAC duct systems. 

2. Electronically locked doors and access gates. 

3. Monitoring alarm status of natural gas sensors. 
4. Data communication circuits for connection to building management system. 

 

3.8 IDENTIFICATION 

A. Identify system components, wiring, cabling, and terminals.  

B. Install framed instructions in location visible from FACU. 

3.9 GROUNDING 

A. Ground FACU and associated circuits in accordance with Section 260526 "Grounding and 
Bonding for Electrical Systems." 

B. Ground shielded cables at control panel location only. Insulate shield at device location. 

3.10 FIELD QUALITY CONTROL 

A. Field tests must be witnessed by the Owner’s Representative and the authorities having 

jurisdiction. 

B. Administrant for Tests and Inspections: 

1. Engage qualified testing agency to administer and perform tests and inspections. 
2. Engage factory-authorized service representative to administer and perform tests and 

inspections on components, assemblies, and equipment installations, including 

connections. 

C. Tests and Inspections: 

1. Visual Inspection: Conduct visual inspection prior to testing. 
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a. Inspection must be based on completed record Drawings and system 
documentation that is required by "Completion Documents, Preparation" table in 

"Documentation" section of "Fundamentals" chapter in NFPA 72. 

b. Comply with "Visual Inspection Frequencies" table in "Inspection" section of 

"Inspection, Testing and Maintenance" chapter in NFPA 72; retain 
"Initial/Reacceptance" column and list only installed components. 

2. System Testing: Comply with "Test Methods" table in "Testing" section of "Inspection, 

Testing and Maintenance" chapter in NFPA 72. 
3. Test audible appliances for public operating mode in accordance with manufacturer's 

written instructions.  

4. Test audible appliances for private operating mode in accordance with manufacturer's 
written instructions. 

5. Test visible appliances for public operating mode in accordance with manufacturer's 

written instructions. 

6. Factory-authorized service representative must prepare "Fire Alarm System Record of 
Completion" in "Documentation" section of "Fundamentals" chapter in NFPA 72 and 

"Inspection and Testing Form" in "Records" section of "Inspection, Testing and 

Maintenance" chapter in NFPA 72. 

D. Reacceptance Testing: Perform reacceptance testing to verify proper operation of added or 

replaced devices and appliances. 

E. Fire-alarm system will be considered defective if it does not pass tests and inspections. 

F. Prepare test and inspection reports. 

3.11 DEMONSTRATION 

A. Engage a factory-authorized service representative to train Owner's maintenance personnel to 

adjust, operate, and maintain fire-alarm system. 

END OF SECTION 284621.11 
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	5.3 The Owner is responsible for obtaining any federal agency project approvals necessary to complete the Work, unless otherwise indicated in the Contract Documents.
	5.4 The Owner is responsible for obtaining all easements for permanent structures or permanent changes in existing facilities.
	5.5 The Contractor is responsible for obtaining and paying for all permits and licenses necessary for the implementation of the Work.  The Contractor shall notify the Owner of any delays, variance or restrictions that may result from the issuing of pe...
	5.6 The Contractor shall comply with all ordinances, laws, rules and regulations and make all required notices bearing on the implementation of the Work.  In the event the Contractor observes disagreement between the Drawings and Specifications and an...
	5.7 The Contractor shall comply with local, state and federal regulations regarding construction safety and all other aspects of the Work.
	5.8 The Contractor shall comply with the Maine Code of Fair Practices and Affirmative Action, 5 M.R.S. §784 (2).

	6. Taxes
	6.1 The Owner is exempt from the payment of Maine State sales and use taxes as provided in 36 M.R.S. §1760 (1).   The Contractor and Subcontractors shall not include taxes on exempt items in the construction contract.
	6.2 Section 1760 further provides in subsection 61 that sales to a construction contractor or its subcontractor of tangible personal property that is to be physically incorporated in, and become a permanent part of, real property for sale to or owned ...
	6.3 The Contractor may contact Maine Revenue Services, 24 State House Station, Augusta, Maine 04333 for guidance on tax exempt regulations authorized by 36 M.R.S. §1760 and detailed in Rule 302 (18-125 CMR 302).

	7. Labor and Wages
	7.1 The Contractor shall conform to the labor laws of the State of Maine, and all other laws, ordinances, and legal requirements affecting the work in Maine.
	7.2 The Consultant shall include a wage determination document prepared by the Maine Department of Labor in the Contract Documents for state-funded contracts in excess of $50,000.  The document shows the minimum wages required to be paid to each categ...
	7.3 On projects requiring a Maine wage determination, the Contractor shall submit monthly payroll records to the Owner ("the contracting agency") showing the name and occupation of all workers and all independent contractors employed on the project.  ...
	7.4 The Contractor shall not reveal, in the payroll records submitted to the Owner, personal information regarding workers and independent contractors, other than the information described above.  Such information shall not include Social Security num...
	7.5 The Contractor shall conform to Maine statute (39-A M.R.S. §105-A (6)) by providing to the Workers’ Compensation Board a list of all subcontractors and independent contractors on the job site and a record of the entity to whom that subcontractor o...
	7.6 The Contractor shall enforce strict discipline and good order among their employees at all times, and shall not employ any person unfit or unskilled to do the work assigned to them.
	7.7 The Contractor shall promptly pay all employees when their compensation is due, shall promptly pay all others who have billed and are due for materials, supplies and services used in the Work, and shall promptly pay all others who have billed and ...
	7.8 The Contractor may contact the Maine Department of Labor, 54 State House Station, Augusta, Maine 04333 for guidance on labor issues.
	7.9 The Contractor may contact the Maine Workers’ Compensation Board, 27 State House Station, Augusta, Maine 04333 for guidance on workers' compensation issues.

	8. Indemnification
	8.1 The Contractor shall indemnify and hold harmless the Owner and its officers and employees from and against any and all damages, liabilities, and costs, including reasonable attorney’s fees, and defense costs, for any and all injuries to persons or...
	8.2 The Contractor shall notify the Owner promptly of all claims arising out of the performance of work under this Agreement by the Contractor, its employees or agents, officers or subcontractors.
	8.3 This indemnity provision shall survive the termination of the Agreement, completion of the project or the expiration of the term of the Agreement.

	9. Insurance Requirements
	9.1 The Contractor shall provide, with each original of the signed Contract, an insurance certificate or certificates acceptable to the Owner and BGS.  The Contractor shall submit insurance certificates to the Owner and BGS at the commencement of this...
	9.2 The Owner does not warrant or represent that the insurance required herein constitutes an insurance portfolio which adequately addresses all risks faced by the Contractor or its Subcontractors.  The Contractor is responsible for the existence, ext...
	9.3 The Contractor shall procure and maintain primary insurance for the duration of the Project and, if written on a Claims-Made basis, shall also procure and maintain Extended Reporting Period (ERP) insurance for the period of time that any claims co...
	9.3.1 The Contractor shall have Workers’ Compensation insurance for all employees on the Project site in accordance with the requirements of the Workers’ Compensation law of the State of Maine.  Minimum acceptable limits for Employer’s Liability are:
	9.3.2 The Contractor shall have Commercial General Liability insurance providing coverage for bodily injury and property damage liability for all hazards of the Project including premise and operations, products and completed operations, contractual, ...
	9.3.3 The Contractor shall have Automobile Liability insurance against claims for bodily injury, death or property damage resulting from the maintenance, ownership or use of all owned, non-owned and hired automobiles, trucks and trailers.  Minimum acc...
	9.3.4 The Contractor shall have Owner’s Protective Liability insurance for contract values $50,000 and above, naming the Owner as the Named Insured.  Minimum acceptable limits are:

	9.4 The Owner has determined the appropriate coverage for this particular project, verified the coverage with the State of Maine Division of Risk Management, and selected the proper option on the contract form.   Property Insurance for this constructi...
	9.4.1 Non-standard project insured by the Contractor –
	Projects of this type include, but are not limited to, site improvements such as parking lots, boat launches, utility runs, and free-standing mechanical or electrical equipment, and do not necessarily include buildings.  The Contractor shall procure a...
	9.4.2 New construction insured by the Contractor –
	The Contractor shall procure and maintain Builder’s Risk insurance naming the Owner, Contractor and any Subcontractors as insureds as their interest may appear.  Covered cause of loss form shall be all Risks of Direct Physical Loss, endorsed to includ...
	9.4.3 Renovations and additions to existing State-owned buildings insured by the Owner (State of Maine Division of Risk Management) –
	Builder’s Risk insurance will be provided by the State of Maine in accordance with the terms and conditions of the State’s property policy.  The Owner shall notify Maine Division of Risk Management concerning the project, including the nature and valu...
	The $500 per occurrence deductible is the responsibility of the Contractor.  Should the Contractor or Subcontractor desire coverage in excess of that maintained by the State, it must be acquired by the Contractor and at Contractor expense.
	9.4.4 Renovations and additions to existing buildings not insured by the Owner (State of Maine Division of Risk Management) –
	The Contractor shall procure and maintain Builder's Risk insurance naming the Owner, Contractor and all Subcontractors as insureds as their interests may appear.  The covered cause of loss form shall be Risks of Direct Physical Loss, endorsed to inclu...

	10. Contract Bonds
	10.1 When noted as required in the Bid Documents, the Contractor shall provide to the Owner a Performance Bond and a Payment Bond, or "contract bonds", upon execution of the contract.  Each bond value shall be for the full amount of the contract and i...
	10.2 The contract bonds shall continue in effect for one year after final acceptance of the contract to protect the Owner’s interest in connection with the one year guarantee of workmanship and materials and to assure settlement of claims for the paym...

	11. Patents and Royalties
	11.1 The Contractor shall, for all time, secure for the Owner the free and undisputed right to the use of any patented articles or methods used in the Work.  The expense of defending any suits for infringement or alleged infringement of such patents s...
	11.2 Any royalty payments related to the work done by the Contractor for the Project shall be borne by the Contractor.  The Contractor shall hold the Owner harmless regarding any royalty payments that may arise due to installations made by the Contrac...

	12. Surveys, Layout of Work
	12.1 The Owner shall furnish all property surveys unless otherwise specified.
	12.2 The Contractor is responsible for correctly staking out the Work on the site.  The Contractor shall employ a competent surveyor to position all construction on the site.  The surveyor shall run the axis lines, establish correct datum points and c...
	12.3 The Contractor shall lay out all work from dimensions given on the Drawings.  The Contractor shall take measurements and verify dimensions of any existing work that affects the Work or to which the Work is to be fitted.  The Contractor is solely ...

	13. Record of Documents
	13.1 The Contractor shall maintain one complete set of Contract Documents on the jobsite, in good order and current status, for access by the Owner and Consultant.
	13.2 The Contractor shall maintain, continuously updated, complete records of Requests for Information, Architectural Supplemental Instructions (or equivalent), Information Bulletins, supplemental sketches, Change Order Proposals, Change Orders, Shop ...

	14. Allowances
	14.1 The Contract Price shall include all allowances described in the Contract Documents.  The Contractor shall include all overhead and profit necessary to implement each allowance in their Contract Price.
	14.2 The Contractor shall not be required to employ parties for allowance work against whom the Contractor has a reasonable objection.  In such a case, the Contractor shall notify the Owner in writing of their position and shall propose an alternative...

	15. Shop Drawings
	15.1 The Contractor shall administer Shop Drawings prepared by the Contractor, Subcontractors, suppliers or others to conform to the approved Schedule of the Work.  The Contractor shall verify all field measurements, check and authorize all Shop Drawi...
	15.2 The Consultant shall review and acknowledge Shop Drawings, with reasonable promptness, for general conformity with the design concept of the project and compliance with the information provided in the Contract Documents.
	15.3 The Contractor shall provide monthly updated logs containing: requests for information, information bulletins, supplemental instructions, supplemental sketches, change order proposals, change orders, submittals, testing and deficiencies.
	15.4 The Contractor shall make any corrections required by the Consultant, and shall submit a quantity of corrected copies as may be needed.  The acceptance of Shop Drawings or schedules by the Consultant shall not relieve the Contractor from responsi...

	16. Samples
	16.1 The Contractor shall furnish for approval, with reasonable promptness, all samples as directed by the Consultant.  The Consultant shall review and approve such samples, with reasonable promptness, for general conformity with the design concept of...

	17. Substitutions
	17.1 The Contractor shall furnish items and materials described in the Contract Documents.  If the item or material specified describes a proprietary product, or uses the name of a manufacturer, the term “or approved equal” shall be implied, if it is ...
	17.2 The Contractor may submit detailed information about a proposed substitution to the Consultant for consideration.  Particular models of items and particular materials which the Contractor asserts to be equal to the items and materials identified ...
	17.3 The Consultant may request additional information about the proposed substitution.  The approval or rejection of a proposed substitution may be based on timeliness of the request, source of the information, the considerations of minimum standards...
	17.4 The duration of a substitution review process can not be the basis for a claim for delay in the Schedule of the Work.

	18. Assignment of Contract
	18.1 The Contractor shall not assign or sublet the contract as a whole without the written consent of the Owner.  The Contractor shall not assign any money due to the Contractor without the written consent of the Owner.

	19. Separate Contracts
	19.1 The Owner reserves the right to create other contracts in connection with this Project using similar General Conditions.  The Contractor shall allow the Owner's other contractors reasonable opportunity for the delivery and storage of materials an...
	19.2 The Contractor shall promptly report to the Consultant and Owner any apparent deficiencies in work of the Owner's other contractors that impacts the proper execution or results of the Contractor.  The Contractor’s failure to observe or report any...
	19.3 Similarly, the Contractor shall promptly report to the Consultant and Owner any apparent deficiencies in their own work that would impact the proper execution or results of the Owner's other contractors.
	19.4 The Contractor shall report to the Consultant and Owner any conflicts or claims for damages with the Owner's other contractors and settle such conflicts or claims for damages by mutual agreement or arbitration, if necessary, at no expense to the ...
	19.5 In the event the Owner's other contractors sue the Owner regarding any damage alleged to have been caused by the Contractor, the Owner shall notify the Contractor, who shall defend such proceedings at the Contractor's expense.  The Contractor sha...

	20. Subcontracts
	20.1 The Contractor shall not subcontract any part of this contract without the written permission of the Owner.
	20.2 The Contractor shall submit a complete list of named Subcontractors and material suppliers to the Consultant and Owner for approval by the Owner prior to commencing work.  The Subcontractors named shall be reputable companies of recognized standi...
	20.3 The Contractor shall not employ any Subcontractor or use any material until they have been approved, or where there is reason to believe the resulting work will not comply with the Contract Documents.
	20.4 The Contractor, not the Owner, is as fully responsible for the acts and omissions of Subcontractors and of persons employed by them, as the Contractor is for the acts and omissions of persons directly or indirectly employed by the Contractor.
	20.5 Neither the Contract Documents nor any Contractor-Subcontractor contract shall indicate, infer or create any direct contractual relationship between any Subcontractor and the Owner.

	21. Contractor-Subcontractor Relationship
	21.1 The Contractor shall be bound to the Subcontractor by all the obligations in the Contract Documents that bind the Contractor to the Owner.
	21.2 The Contractor shall pay the Subcontractor, in proportion to the dollar value of the work completed and requisitioned by the Subcontractor, the approved dollar amount allowed to the Contractor no more than seven days after receipt of payment from...
	21.3 The Contractor shall pay the Subcontractor accordingly if the Contract Documents or the subcontract provide for earlier or larger payments than described in the provision above.
	21.4 The Contractor shall pay the Subcontractor for completed and requisitioned subcontract work, less retainage, no more than seven days after receipt of payment from the Owner for the Contractor's approved Requisition for Payment, even if the Consul...
	21.5 The Contractor shall not make a claim for liquidated damages or penalty for delay in any amount in excess of amounts that are specified by the subcontract.
	21.6 The Contractor shall not make a claim for services rendered or materials furnished by the Subcontractor unless written notice is given by the Contractor to the Subcontractor within ten calendar days of the day in which the claim originated.
	21.7 The Contractor shall give the Subcontractor an opportunity to present and to submit evidence in any progress conference or disputes involving subcontract work.
	21.8 The Contractor shall pay the Subcontractor a just share of any fire insurance payment received by the Contractor.
	21.9 The Subcontractor shall be bound to the Contractor by the terms of the Contract Documents and assumes toward the Contractor all the obligations and responsibilities that the Contractor, by those documents, assumes toward the Owner.
	21.10 The Subcontractor shall submit applications for payment to the Contractor in such reasonable time as to enable the Contractor to apply for payment as specified.
	21.11 The Subcontractor shall make any claims for extra cost, extensions of time or damages, to the Contractor in the manner provided in these General Conditions for like claims by the Contractor to the Owner, except that the time for the Subcontracto...

	22. Supervision of the Work
	22.1 During all stages of the Work the Contractor shall have a competent superintendent, with any necessary assistant superintendents, overseeing the project.  The superintendent shall not be reassigned without the consent of the Owner unless a superi...
	22.2 The superintendent represents the Contractor on the jobsite.  Directives given by the Consultant or Owner to the superintendent shall be as binding as if given directly to the Contractor's main office.  All important directives shall be confirmed...
	22.3 The Contractor shall provide supervision of the Work equal to the industry's highest standard of care.  The superintendent shall carefully study and compare all Contract Documents and promptly report any error, inconsistency or omission discovere...

	23. Observation of the Work
	23.1 The Contractor shall allow the Owner, the Consultant and the Bureau continuous access to the site for the purpose of observation of the progress of the work.  All necessary safeguards and accommodations for such observations shall be provided by ...
	23.2 The Contractor shall coordinate all required testing, approval or demonstration of the Work.  The Contractor shall give sufficient notice to the appropriate parties of readiness for testing, inspection or examination.
	23.3 The Contractor shall schedule inspections and obtain all required certificates of inspection for inspections by a party other than the Consultant.
	23.4 The Consultant shall make all scheduled observations promptly, prior to the work being concealed or buried by the Contractor.  If approval of the Work is required of the Consultant, the Contractor shall notify the Consultant of the construction s...
	23.5 The Consultant may order reexamination of questioned work, and, if so ordered, the work must be uncovered by the Contractor.  If the work is found to conform to the Contract Documents, the Owner shall pay the expense of the reexamination and reme...
	23.6 The Bureau shall periodically observe the Work during the course of construction and make recommendations to the Contractor or Consultant as necessary.  Such recommendations shall be considered and implemented through the usual means for changes ...

	24. Consultant's Status
	24.1 The Consultant represents the Owner during the construction period, and observes the work in progress on behalf of the Owner.  The Consultant has authority to act on behalf of the Owner only to the extent expressly provided by the Contract Docume...
	24.2 The Consultant is the interpreter of the conditions of the contract and the judge of its performance.  The Consultant shall favor neither the Owner nor the Contractor, but shall use the Consultant’s powers under the contract to enforce faithful p...
	24.3 In the event of the termination of the Consultant's employment on the project prior to completion of the work, the Owner shall appoint a capable and reputable replacement.  The status of the new Consultant relative to this contract shall be that ...

	25. Management of the Premises
	25.1 The Contractor shall place equipment and materials, and conduct activities on the premises in a manner that does not unreasonably hinder site circulation, environmental stability, or any long term effect.  Likewise, the Consultant's directions sh...
	25.2 The Contractor shall not use the premises for any purpose other than that which is directly related to the scope of work.  The Owner shall not use the premises for any purpose incompatible with the proposed work simultaneous to the work of the Co...
	25.3 The Contractor shall enforce the Consultant’s instructions regarding information posted on the premises such as signage and advertisements, as well as activities conducted on the premises such as fires, and smoking.
	25.4 The Owner may occupy any part of the Project that is completed with the written consent of the Contractor, and without prejudice to any of the rights of the Owner or Contractor.  Such use or occupancy shall not, in and of itself, be construed as ...

	26. Safety and Security of the Premises
	26.1 The Contractor shall designate, and make known to the Consultant and the Owner, a safety officer whose duty is the prevention of accidents on the site.
	26.2 The Contractor shall continuously maintain security on the premises and protect from unreasonable occasion of injury all people authorized to be on the job site.  The Contractor shall also effectively protect the property and adjacent properties ...
	26.3 The Contractor shall take all necessary precautions to ensure the safety of workers and others on and adjacent to the site, abiding by applicable local, state and federal safety regulations. The Contractor shall erect and continuously maintain sa...
	26.4 The Contractor shall restore the premises to conditions that existed prior to the start of the project at areas not intended to be altered according to the Contract Documents.
	26.5 The Contractor shall protect existing utilities and exercise care working in the vicinity of utilities shown in the Drawings and Specifications or otherwise located by the Contractor.
	26.6 The Contractor shall protect from damage existing trees and other significant plantings and landscape features of the site which will remain a permanent part of the site.  If necessary or indicated in the Contract Documents, tree trunks shall be ...
	26.7 The Contractor shall repair or replace damage to the Work caused by the Contractor’s or Subcontractor’s forces, including that which is reasonably protected, at the expense of the responsible party.
	26.8 The Contractor shall not load, or allow to be loaded, any part of the Project with a force which imperils personal or structural safety.  The Consultant may consult with the Contractor on such means and methods of construction, however, the ultim...
	26.9 The Contractor shall not jeopardize any work in place with subsequent construction activities such as blasting, drilling, excavating, cutting, patching or altering work.  The Consultant must approve altering any structural components of the proje...
	26.10 The Contractor may act with their sole discretion in emergency situations that potentially effect health, life or serious damage to the premises or adjacent properties, to prevent such potential loss or injury.  The Contractor may negotiate with...
	26.11 The Contractor and Subcontractors shall have no responsibility for the identification, discovery, presence, handling, removal or disposal of, or exposure of persons to, hazardous materials in any form at the project site.  The Contractor shall a...
	26.12 The Contractor shall keep the premises free of any unsafe accumulation of waste materials caused by the work.  The Contractor shall regularly keep the spaces “broom clean”.  See the Close-out of the Work provisions of this section regarding clea...

	27. Changes in the Work
	27.1 The Contractor shall not proceed with extra work without an approved Change Order or Construction Change Directive.  A Change Order which has been properly signed by all parties shall become a part of the contract.
	27.2 A Change Order is the usual document for directing changes in the Work.  In certain circumstances, however, the Owner may utilize a Construction Change Directive to direct the Contractor to perform changes in the Work that are generally consisten...
	27.3 The Consultant shall prepare the Construction Change Directive representing a complete scope of work, with proposed Contract Price and Contract Time revisions, if any, clearly stated.
	27.4 The Contractor shall promptly carry out a Construction Change Directive which has been signed by the Owner and the Consultant.  Work thus completed by the Contractor constitutes the basis for a Change Order.  Changes in the Contract Price and Con...
	27.5 The method of determining the dollar value of extra work shall be by:
	.1 an estimate of the Contractor accepted by Owner as a lump sum, or
	.2 unit prices named in the contract or subsequently agreed upon, or
	.3 cost plus a designated percentage, or
	.4 cost plus a fixed fee.

	27.6 The Contractor shall determine the dollar value of the extra work for both the lump sum and cost plus designated percentage methods so as not to exceed the following rates.  The rates include all overhead and profit expenses.
	.1 Contractor - for any work performed by the Contractor’s own forces, up to 20% of the cost;
	.2 Subcontractor - for work performed by Subcontractor’s own forces, up to 20% of the cost;
	.3 Contractor - for work performed by Contractor’s Subcontractor, up to 10% of the amount due the Subcontractor.

	27.7 The Contractor shall keep and provide records as needed or directed for the cost plus designated percentage method.  The Consultant shall review and certify the appropriate amount which includes the Contractor's overhead and profit.  The Owner sh...
	27.8 Cost reflected in Change Orders shall be limited to the following:  cost of materials, cost of delivery, cost of labor (including Social Security, pension, Workers' Compensation insurance, and unemployment insurance), and cost of rental of power ...
	27.9 Overhead reflected in Change Orders shall be limited to the following: bond premium, supervision, wages of clerks, time keepers, and watchmen, small tools, incidental expenses, general office expenses, and all other overhead expenses directly rel...
	27.10 The Contractor shall provide credit to the Owner for labor, materials, equipment and other costs but not overhead and profit expenses for those Change Order items that result in a net value of credit to the contract.
	27.11 The Owner may change the scope of work of the Project without invalidating the contract.  The Owner shall notify the Contractor of a change of the scope of work for the Owner's Contractors, which may affect the work of this Contractor, without i...
	27.12 The Consultant may order minor changes in the Work, not involving extra cost, which is consistent with the intent of the design or project.
	27.13 The Contractor shall immediately give written notification to the Consultant of latent conditions discovered at the site which materially differ from those represented in the Drawings or Specifications, and which may eventually result in a chang...
	27.14 The Contractor shall, within ten calendar days of receipt of the information, give written notification to the Consultant if the Contractor claims that instructions by the Consultant will constitute extra cost not accounted for by Change Order o...

	28. Correction of the Work
	28.1 The Contractor shall promptly remove from the premises all work the Consultant declares is non-conforming to the contract.  The Contractor shall replace the work properly at no expense to the Owner.  The Contractor is also responsible for the exp...
	28.2 The Owner may elect to remove non-conforming work if it is not removed by the Contractor within a reasonable time, that time defined in a written notice from the Consultant.  The Owner may elect to store removed non-conforming work not removed by...
	28.3 The Contractor shall remedy any defects due to faulty materials or workmanship and pay for any related damage to other work which appears within a period of one year from the date of substantial completion, and in accord with the terms of any gua...
	28.4 The Consultant may authorize, after a reasonable notification to the Contractor, an equitable deduction from the contract amount in lieu of the Contractor correcting non-conforming or defective work.

	29. Owner's Right to do Work
	29.1 The Owner may, using other contractors, correct deficiencies attributable to the Contractor, or complete unfinished work.  Such action shall take place only after giving the Contractor three days written notice, and provided the Consultant approv...
	29.2 The Owner may act with their sole discretion when the Contractor is unable to take action in emergency situations that potentially effect health, life or serious damage to the premises or adjacent properties, to prevent such potential loss or inj...

	30. Termination of Contract and Stop Work Action
	30.1 The Owner may, owing to a certificate of the Consultant indicating that sufficient cause exists to justify such action, without prejudice to any other right or remedy and after giving the Contractor and the Contractor’s surety seven days written ...
	.1 the contractor is adjudged bankrupt, or makes a general assignment for the benefit of its creditors, or
	.2 a receiver is appointed due to the Contractor’s insolvency, or
	.3 the Contractor persistently or repeatedly refuses or fails to provide enough properly skilled workers or proper materials, or
	.4 the Contractor fails to make prompt payment to Subcontractors or suppliers of materials or labor, or
	.5 the Contractor persistently disregards laws, ordinances or the instructions of the Consultant, or is otherwise found guilty of a substantial violation of a provision of the Contract Documents.

	30.2 The Contractor is not entitled, as a consequence of the termination of the employment of the Contractor as described above, to receive any further payment until the Work is finished.  If the unpaid balance of the contract amount exceeds the expen...
	30.3 The Contractor may, if the Work is stopped by order of any court or other public authority for a period of thirty consecutive days, and through no act or fault of the Contractor or of anyone employed by the Contractor, with seven days written not...
	30.4 The Contractor may, if the Consultant fails to issue a certificate for payment within seven days after the Contractor's formal request for payment, through no fault of the Contractor, or if the Owner fails to pay to the Contractor within 30 days ...

	31. Delays and Extension of Time
	31.1 The completion date of the contract shall be extended if the work is delayed by changes ordered in the work which have approved time extensions, or by an act or neglect of the Owner, the Consultant, or the Owner's Contractor, or by strikes, locko...
	31.2 The contract shall not be extended for delay occurring more than seven calendar days before the Contractor's claim made in writing to the Consultant.  In case of a continuing cause of delay, only one claim is necessary.
	31.3 The contract shall not be extended due to failure of the Consultant to furnish drawings if no schedule or agreement is made between the Contractor and the Consultant indicating the dates which drawings shall be furnished and fourteen calendar day...
	31.4 This article does not exclude the recovery of damages for delay by either party under other provisions in the Contract Document.

	32. Payments to the Contractor
	32.1 As noted under Preconstruction Conference in this section, the Contractor shall submit a Schedule of Values form, before the first application for payment, for approval by the Owner and Consultant.  The Consultant may direct the Contractor to pro...
	32.2 The Contractor shall submit an application for each payment (“Requisition for Payment”) on a form approved by the Owner and Consultant.  The Consultant may require receipts or other documents showing the Contractor's payments for materials and la...
	32.3 The Contractor shall submit Requisitions for Payment as the work progresses not more frequently than once each month, unless the Owner approves a more frequent interval due to unusual circumstances.  The Requisition for Payment is based on the pr...
	32.4 The Consultant shall verify and certify each Requisition for Payment which appears to be complete and correct prior to payment being made by the Owner.  The Consultant may certify an appropriate amount for materials not incorporated in the Work w...
	32.5 In the event any materials delivered but not yet incorporated in the Work have been included in a certified Requisition for Payment with payment made, and said materials thereafter are damaged, deteriorated or destroyed, or for any reason whatsoe...
	32.6 The Contractor may request certification of an appropriate dollar amount for materials not incorporated in the Work which have been delivered and suitably stored away from the site.  The Contractor shall submit bills of sale, insurance certificat...
	32.7 Subcontractors may request, and shall receive from the Consultant, copies of approved Requisitions for Payment showing the amounts certified in the Schedule of Values.
	32.8 Certified Requisitions for Payment, payments made to the Contractor, or partial or entire occupancy of the project by the Owner shall not constitute an acceptance of any work that does not conform to the Contract Documents.  The making and accept...

	33. Payments Withheld
	33.1 The Owner shall retain five percent of each payment due the Contractor as part security for the fulfillment of the contract by the Contractor.  The Owner may make payment of a portion of this “retainage” to the Contractor temporarily or permanent...
	33.2 The Consultant may withhold or nullify the whole or a portion of any Requisitions for Payment submitted by the Contractor in the amount that may be necessary, in his reasonable opinion, to protect the Owner from loss due to any of the following:
	.1 defective work not remedied;
	.2 claims filed or reasonable evidence indicating probable filing of claims;
	.3 failure to make payments properly to Subcontractors or suppliers;
	.4 a reasonable doubt that the contract can be completed for the balance then unpaid;
	.5 liability for damage to another contractor.
	The Owner shall make payment to the Contractor, in the amount withheld, when the above circumstances are removed.


	34. Liens
	34.1 The Contractor shall deliver to the Owner a complete release of all liens arising out of this contract before the final payment or any part of the retainage payment is released.  The Contractor shall provide with the release of liens an affidavit...
	34.2 In the event any lien remains unsatisfied after all payments to the Contractor are made by the Owner, the Contractor shall refund to the Owner all money that the latter may be compelled to pay in discharging such lien, including all cost and reas...

	35. Workmanship
	35.1 The Contractor shall provide materials, equipment, and installed work equal to or better than the quality specified in the Contract Documents and approved in submittal and sample.  The installation methods shall be of the highest standards, and t...
	35.2 The Contractor shall know local labor conditions for skilled and unskilled labor in order to apply the labor appropriately to the Work.  All labor shall be performed by individuals well skilled in their respective trades.
	35.3 The Contractor shall perform all cutting, fitting, patching and placing of work in such a manner to allow subsequent work to fit properly, whether that be by the Contractor, the Owner's Contractors or others.  The Owner and Consultant may advise ...
	35.4 The Contractor shall request clarification or revision of any design work by the Consultant, prior to commencing that work, in a circumstance where the Contractor believes the work cannot feasibly be completed at the highest quality, or as indica...
	33.2 The Consultant may withhold or nullify the whole or a portion of any Requisitions for Payment submitted by the Contractor in the amount that may be necessary, in his reasonable opinion, to protect the Owner from loss due to any of the following:
	.1 defective work not remedied;
	.2 claims filed or reasonable evidence indicating probable filing of claims;
	.3 failure to make payments properly to Subcontractors or suppliers;
	.4 a reasonable doubt that the contract can be completed for the balance then unpaid;
	.5 liability for damage to another contractor.
	The Owner shall make payment to the Contractor, in the amount withheld, when the above circumstances are removed.


	34. Liens
	34.1 The Contractor shall deliver to the Owner a complete release of all liens arising out of this contract before the final payment or any part of the retainage payment is released.  The Contractor shall provide with the release of liens an affidavit...
	34.2 In the event any lien remains unsatisfied after all payments to the Contractor are made by the Owner, the Contractor shall refund to the Owner all money that the latter may be compelled to pay in discharging such lien, including all cost and reas...

	35. Workmanship
	35.1 The Contractor shall provide materials, equipment, and installed work equal to or better than the quality specified in the Contract Documents and approved in submittal and sample.  The installation methods shall be of the highest standards, and t...
	35.2 The Contractor shall know local labor conditions for skilled and unskilled labor in order to apply the labor appropriately to the Work.  All labor shall be performed by individuals well skilled in their respective trades.
	35.3 The Contractor shall perform all cutting, fitting, patching and placing of work in such a manner to allow subsequent work to fit properly, whether that be by the Contractor, the Owner's Contractors or others.  The Owner and Consultant may advise ...
	35.4 The Contractor shall request clarification or revision of any design work by the Consultant, prior to commencing that work, in a circumstance where the Contractor believes the work cannot feasibly be completed at the highest quality, or as indica...
	33.2 The Consultant may withhold or nullify the whole or a portion of any Requisitions for Payment submitted by the Contractor in the amount that may be necessary, in his reasonable opinion, to protect the Owner from loss due to any of the following:
	.1 defective work not remedied;
	.2 claims filed or reasonable evidence indicating probable filing of claims;
	.3 failure to make payments properly to Subcontractors or suppliers;
	.4 a reasonable doubt that the contract can be completed for the balance then unpaid;
	.5 liability for damage to another contractor.
	The Owner shall make payment to the Contractor, in the amount withheld, when the above circumstances are removed.


	34. Liens
	34.1 The Contractor shall deliver to the Owner a complete release of all liens arising out of this contract before the final payment or any part of the retainage payment is released.  The Contractor shall provide with the release of liens an affidavit...
	34.2 In the event any lien remains unsatisfied after all payments to the Contractor are made by the Owner, the Contractor shall refund to the Owner all money that the latter may be compelled to pay in discharging such lien, including all cost and reas...

	35. Workmanship
	35.1 The Contractor shall provide materials, equipment, and installed work equal to or better than the quality specified in the Contract Documents and approved in submittal and sample.  The installation methods shall be of the highest standards, and t...
	35.2 The Contractor shall know local labor conditions for skilled and unskilled labor in order to apply the labor appropriately to the Work.  All labor shall be performed by individuals well skilled in their respective trades.
	35.3 The Contractor shall perform all cutting, fitting, patching and placing of work in such a manner to allow subsequent work to fit properly, whether that be by the Contractor, the Owner's Contractors or others.  The Owner and Consultant may advise ...
	35.4 The Contractor shall request clarification or revision of any design work by the Consultant, prior to commencing that work, in a circumstance where the Contractor believes the work cannot feasibly be completed at the highest quality, or as indica...
	33.2 The Consultant may withhold or nullify the whole or a portion of any Requisitions for Payment submitted by the Contractor in the amount that may be necessary, in his reasonable opinion, to protect the Owner from loss due to any of the following:
	.1 defective work not remedied;
	.2 claims filed or reasonable evidence indicating probable filing of claims;
	.3 failure to make payments properly to Subcontractors or suppliers;
	.4 a reasonable doubt that the contract can be completed for the balance then unpaid;
	.5 liability for damage to another contractor.
	The Owner shall make payment to the Contractor, in the amount withheld, when the above circumstances are removed.


	34. Liens
	34.1 The Contractor shall deliver to the Owner a complete release of all liens arising out of this contract before the final payment or any part of the retainage payment is released.  The Contractor shall provide with the release of liens an affidavit...
	34.2 In the event any lien remains unsatisfied after all payments to the Contractor are made by the Owner, the Contractor shall refund to the Owner all money that the latter may be compelled to pay in discharging such lien, including all cost and reas...

	35. Workmanship
	35.1 The Contractor shall provide materials, equipment, and installed work equal to or better than the quality specified in the Contract Documents and approved in submittal and sample.  The installation methods shall be of the highest standards, and t...
	35.2 The Contractor shall know local labor conditions for skilled and unskilled labor in order to apply the labor appropriately to the Work.  All labor shall be performed by individuals well skilled in their respective trades.
	35.3 The Contractor shall perform all cutting, fitting, patching and placing of work in such a manner to allow subsequent work to fit properly, whether that be by the Contractor, the Owner's Contractors or others.  The Owner and Consultant may advise ...
	35.4 The Contractor shall request clarification or revision of any design work by the Consultant, prior to commencing that work, in a circumstance where the Contractor believes the work cannot feasibly be completed at the highest quality, or as indica...
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	011000 - Summary
	012600 - Contract Modification Procedures
	PART 1 -  GENERAL
	1.1 RELATED DOCUMENTS
	A. Drawings and general provisions of the Contract, including General and Supplementary Conditions and other Division 01 Specification Sections, apply to this Section.

	1.2 SUMMARY
	A. Section includes administrative and procedural requirements for handling and processing Contract modifications.
	B. Related Requirements:
	1. Section 013100 "Project Management and Coordination" for requirements for forms for contract modifications provided as part of web-based Project management software.


	1.3 MINOR CHANGES IN THE WORK
	A. Engineer will issue supplemental instructions authorizing minor changes in the Work, not involving adjustment to the Contract Sum or the Contract Time, on AIA Document G710.

	1.4 PROPOSAL REQUESTS
	A. Owner-Initiated Proposal Requests:  Engineer will issue a detailed description of proposed changes in the Work that may require adjustment to the Contract Sum or the Contract Time. If necessary, the description will include supplemental or revised ...
	1. Work Change Proposal Requests issued by Engineer are not instructions either to stop work in progress or to execute the proposed change.
	2. Within time specified in Proposal Request after receipt of Proposal Request, submit a quotation estimating cost adjustments to the Contract Sum and the Contract Time necessary to execute the change.
	a. Include a list of quantities of products required or eliminated and unit costs, with total amount of purchases and credits to be made. If requested, furnish survey data to substantiate quantities.
	b. Indicate applicable taxes, delivery charges, equipment rental, and amounts of trade discounts.
	c. Include costs of labor and supervision directly attributable to the change.
	d. Include an updated Contractor's construction schedule that indicates the effect of the change, including, but not limited to, changes in activity duration, start and finish times, and activity relationship. Use available total float before requesti...
	e. Quotation Form: Use forms acceptable to Engineer.


	B. Contractor-Initiated Proposals: If latent or changed conditions require modifications to the Contract, Contractor may initiate a claim by submitting a request for a change to Engineer.
	1. Include a statement outlining reasons for the change and the effect of the change on the Work. Provide a complete description of the proposed change. Indicate the effect of the proposed change on the Contract Sum and the Contract Time.
	2. Include a list of quantities of products required or eliminated and unit costs, with total amount of purchases and credits to be made. If requested, furnish survey data to substantiate quantities.
	3. Indicate applicable taxes, delivery charges, equipment rental, and amounts of trade discounts.
	4. Include costs of labor and supervision directly attributable to the change.
	5. Include an updated Contractor's construction schedule that indicates the effect of the change, including, but not limited to, changes in activity duration, start and finish times, and activity relationship. Use available total float before requesti...


	1.5 CHANGE ORDER PROCEDURES
	A. On Owner's approval of a Work Change Proposal Request, Engineer will issue a Change Order for signatures of Owner and Contractor on form included in Project Manual.

	1.6 CONSTRUCTION CHANGE DIRECTIVE
	A. Construction Change Directive:  Engineer may issue a Construction Change Directive on form available from the Owner. Construction Change Directive instructs Contractor to proceed with a change in the Work, for subsequent inclusion in a Change Order.
	1. Construction Change Directive contains a complete description of change in the Work. It also designates method to be followed to determine change in the Contract Sum or the Contract Time.

	B. Documentation: Maintain detailed records on a time and material basis of work required by the Construction Change Directive.
	1. After completion of change, submit an itemized account and supporting data necessary to substantiate cost and time adjustments to the Contract.



	PART 2 -  PRODUCTS (Not Used)
	PART 3 -  EXECUTION (Not Used)

	013100 - Project Management and Coordination
	PART 1 -  GENERAL
	1.1 RELATED DOCUMENTS
	A. Drawings and general provisions of the Contract, including General and Supplementary Conditions and other Division 00 and 01 Specification Sections, apply to this Section.

	1.2 SUMMARY
	A. Section includes administrative provisions for coordinating construction operations on Project, including, but not limited to, the following:
	1. General coordination procedures.
	2. Coordination drawings.
	3. RFIs.
	4. Digital project management procedures.
	5. Web-based Project management software package.
	6. Project meetings.

	B. Related Requirements:
	1. Section 284621.11 Addressable Fire Alarm System


	1.3 DEFINITIONS
	A. RFI: Request for Information. Request from Owner, Engineer, or Contractor seeking information required by or clarifications of the Contract Documents.

	1.4 INFORMATIONAL SUBMITTALS
	A. Subcontract List: Prepare a written summary identifying individuals or firms proposed for each portion of the Work, including those who are to furnish products or equipment fabricated to a special design. Include the following information on the St...
	1. Name, address, telephone number, and email address of entity performing subcontract or supplying products.
	2. Number and title of related Specification Section(s) covered by subcontract.
	3. Drawing number and detail references, as appropriate, covered by subcontract.

	B. Key Personnel Names: Within 15 days of contract award, submit a list of key personnel assignments, including superintendent and other personnel in attendance at Project site. Identify individuals and their duties and responsibilities; list addresse...

	1.5 GENERAL COORDINATION PROCEDURES
	A. Coordination: Coordinate construction operations included in different Sections of the Specifications to ensure efficient and orderly installation of each part of the Work. Coordinate construction operations included in different Sections that depe...
	1. Schedule construction operations in sequence required to obtain the best results, where installation of one part of the Work depends on installation of other components, before or after its own installation.
	2. Coordinate installation of different components to ensure maximum performance and accessibility for required maintenance, service, and repair.
	3. Make adequate provisions to accommodate items scheduled for later installation.

	B. Prepare memoranda for distribution to each party involved, outlining special procedures required for coordination. Include such items as required notices, reports, and list of attendees at meetings.
	C. Administrative Procedures: Coordinate scheduling and timing of required administrative procedures with other construction activities to avoid conflicts and to ensure orderly progress of the Work. Such administrative activities include, but are not ...
	1. Preparation of Contractor's construction schedule.
	2. Delivery and processing of submittals.
	3. Progress meetings.
	4. Project closeout activities.
	5. Startup and adjustment of systems.


	1.6 REQUEST FOR INFORMATION (RFI)
	A. General: Immediately on discovery of the need for additional information, clarification, or interpretation of the Contract Documents, Contractor shall prepare and submit an RFI in the form specified.
	1. Engineer will return without response those RFIs submitted to Engineer by other entities controlled by Contractor.
	2. Coordinate and submit RFIs in a prompt manner to avoid delays in Contractor's work or work of subcontractors.

	B. Content of the RFI: Include a detailed, legible description of item needing information or interpretation and the following:
	1. Project name.
	2. Owner name.
	3. Owner's Project number.
	4. Name of Engineer.
	5. Date.
	6. Name of Contractor.
	7. RFI number, numbered sequentially.
	8. RFI subject.
	9. Specification Section number and title and related paragraphs, as appropriate.
	10. Drawing number and detail references, as appropriate.
	11. Field dimensions and conditions, as appropriate.
	12. Contractor's suggested resolution. If Contractor's suggested resolution impacts the Contract Time or the Contract Sum, Contractor shall state impact in the RFI.
	13. Contractor's signature.
	14. Attachments: Include sketches, descriptions, measurements, photos, Product Data, Shop Drawings, coordination drawings, and other information necessary to fully describe items needing interpretation.
	a. Include dimensions, thicknesses, structural grid references, and details of affected materials, assemblies, and attachments on attached sketches.


	C. RFI Forms:  Software-generated form with substantially the same content as indicated above, acceptable to Owner.
	1. Attachments shall be electronic files in PDF format.

	D. Engineer's Action: Engineer will review each RFI, determine action required, and respond. Allow seven days for Engineer's response for each RFI. RFIs received by Engineer after 1:00 p.m. will be considered as received the following working day.
	1. The following Contractor-generated RFIs will be returned without action:
	a. Requests for approval of submittals.
	b. Requests for approval of substitutions.
	c. Requests for approval of Contractor's means and methods.
	d. Requests for coordination information already indicated in the Contract Documents.
	e. Requests for adjustments in the Contract Time or the Contract Sum.
	f. Requests for interpretation of Engineer's actions on submittals.
	g. Incomplete RFIs or inaccurately prepared RFIs.

	2. Engineer's action may include a request for additional information, in which case Engineer's time for response will date from time of receipt by Engineer of additional information.
	3. Engineer's action on RFIs that may result in a change to the Contract Time or the Contract Sum may be eligible for Contractor to submit Change Proposal according to Section 012600 "Contract Modification Procedures."
	a. If Contractor believes the RFI response warrants change in the Contract Time or the Contract Sum, notify Engineer in writing within 5 days of receipt of the RFI response.


	E. RFI Log: Prepare, maintain, and submit a tabular log of RFIs organized by the RFI number. Submit log weekly. Include the following:
	1. Project name.
	2. Name and address of Contractor.
	3. Name and address of Engineer.
	4. RFI number, including RFIs that were returned without action or withdrawn.
	5. RFI description.
	6. Date the RFI was submitted.
	7. Date Engineer's response was received.
	8. Identification of related Minor Change in the Work, Construction Change Directive, and Proposal Request, as appropriate.

	F. On receipt of Engineer's action, update the RFI log and immediately distribute the RFI response to affected parties. Review response and notify Engineer within three days if Contractor disagrees with response.

	1.7 DIGITAL PROJECT MANAGEMENT PROCEDURES
	A. Use of Engineer's Digital Data Files: Digital data files of Engineer's BIM model or CAD drawings will be provided by Engineer for Contractor's use during construction.
	1. Digital data files may be used by Contractor in preparing coordination drawings, Shop Drawings, and Project Record Drawings.
	2. Engineer makes no representations as to the accuracy or completeness of digital data files as they relate to Contract Drawings.
	3. Contractor shall execute a data licensing agreement in the form of Agreement form acceptable to Owner and Engineer.
	a. Subcontractors and other parties granted access by Contractor to Engineer's digital data files shall execute a data licensing agreement in the form of Agreement acceptable to Owner and Engineer.


	B. PDF Document Preparation: Where PDFs are required to be submitted to Engineer, prepare as follows:
	1. Assemble complete submittal package into a single indexed file, incorporating submittal requirements of a single Specification Section and transmittal form with links enabling navigation to each item.
	2. Name file with submittal number or other unique identifier, including revision identifier.
	3. Certifications: Where digitally submitted certificates and certifications are required, provide a digital signature with digital certificate on where indicated.


	1.8 PROJECT MEETINGS
	A. General:  Schedule and conduct meetings and conferences at Project site unless otherwise indicated.
	1. Attendees: Inform participants and others involved, and individuals whose presence is required, of date and time of each meeting. Notify Owner and Engineer of scheduled meeting dates and times a minimum of seven days prior to meeting.
	2. Agenda: Prepare the meeting agenda. Distribute the agenda to all invited attendees.
	3. Minutes: Entity responsible for conducting meeting will record significant discussions and agreements achieved. Distribute the meeting minutes to everyone concerned, including Owner and Engineer, within three days of the meeting.

	B. Preconstruction Conference:  Schedule and conduct a preconstruction conference before starting construction, at a time convenient to Owner and Engineer, but no later than 15 days after execution of the Agreement.
	1. Attendees: Authorized representatives of Owner Engineer, and their consultants; Contractor and its superintendent; major subcontractors; suppliers; and other concerned parties shall attend the conference. Participants at the conference shall be fam...
	2. Agenda: Discuss items of significance that could affect progress, including the following:
	a. Responsibilities and personnel assignments.
	b. Tentative construction schedule.
	c. Phasing.
	d. Critical work sequencing and long lead items.
	e. Designation of key personnel and their duties.
	f. Lines of communications.
	g. Use of web-based Project software.
	h. Procedures for processing field decisions and Change Orders.
	i. Procedures for RFIs.
	j. Procedures for testing and inspecting.
	k. Procedures for processing Applications for Payment.
	l. Distribution of the Contract Documents.
	m. Submittal procedures.
	n. Preparation of Record Documents.
	o. Use of the premises and existing building.
	p. Work restrictions.
	q. Working hours.
	r. Owner's occupancy requirements.
	s. Responsibility for temporary facilities and controls.
	t. Procedures for moisture and mold control.
	u. Procedures for disruptions and shutdowns.
	v. Construction waste management and recycling.
	w. Parking availability.
	x. Office, work, and storage areas.
	y. Equipment deliveries and priorities.
	z. First aid.
	aa. Security.
	bb. Progress cleaning.

	3. Minutes: Entity responsible for conducting meeting will record and distribute meeting minutes.

	C. Project Closeout Conference:  Schedule and conduct a project closeout conference, at a time convenient to Owner and Engineer, but no later than 90 days prior to the scheduled date of Substantial Completion.
	1. Conduct the conference to review requirements and responsibilities related to Project closeout.
	2. Attendees: Authorized representatives of Owner, Engineer, and their consultants; Contractor and its superintendent; major subcontractors; suppliers; and other concerned parties shall attend the meeting. Participants at the meeting shall be familiar...
	3. Agenda: Discuss items of significance that could affect or delay Project closeout, including the following:
	a. Procedures required prior to inspection for Substantial Completion and for final inspection for acceptance.
	b. Procedures for completing and archiving web-based Project software site data files.

	4. Minutes: Entity conducting meeting will record and distribute meeting minutes.

	D. Progress Meetings:  Conduct progress meetings at weekly intervals or as mutually agreed upon by the Owner and Contractor.
	1. Coordinate dates of meetings with preparation of payment requests.
	2. Attendees: In addition to representatives of Owner and Engineer, each contractor, subcontractor, supplier, and other entity concerned with current progress or involved in planning, coordination, or performance of future activities shall be represen...
	3. Agenda: Review and correct or approve minutes of previous progress meeting. Review other items of significance that could affect progress. Include topics for discussion as appropriate to status of Project.
	a. Contractor's Construction Schedule: Review progress since the last meeting. Determine whether each activity is on time, ahead of schedule, or behind schedule, in relation to Contractor's construction schedule. Determine how construction behind sche...
	1) Review schedule for next period.

	b. Review present and future needs of each entity present, including the following:
	1) Safety, security, and environmental concerns
	2) Discussing minutes/action items from the previous meeting
	3) Progress of Work since the last meeting
	4) Proposed Work activities for a two week look ahead period
	5) Access & Site use.
	6) Status of submittals
	7) Status of RFIs.
	8) Revisions to the project schedule
	9) Coordination of Work with others
	10) Problems, conflicts, and observations
	11) Corrective measures and recovery plans to regain construction schedule, if necessary
	12) Quality standards and control
	13) Changes in Work, pending changes and substitutions
	14) Deliveries.
	15) Waste shipments and forecasts
	16) Progress cleaning.
	17) Documentation of information for payment requests.
	18) Other topics as necessary


	4. Attendance by the Contractor’s Project Manager, health and safety manager, and quality control manager and Contractor’s Subcontractor’s job superintendents, as needed, shall be required. The Contractor’s company executive shall attend as requested ...
	5. Minutes: Entity responsible for conducting the meeting will record and distribute the meeting minutes to each party present and to parties requiring information.
	a. Schedule Updating: Revise Contractor's construction schedule after each progress meeting, where revisions to the schedule have been made or recognized. Issue revised schedule concurrently with the report of each meeting.


	E. Safety Meetings
	1. Conduct daily safety meetings prior to the commencement of work to review the daily scope of work and any safety hazards that may be present in the days anticipated work.
	2. Attendees: Contractor & staff



	PART 2 -  PRODUCTS (Not Used)
	PART 3 -  EXECUTION (Not Used)

	013300 - Submittal Procedures
	014000 - Quality Requirements
	PART 1 -  GENERAL
	1.1 RELATED DOCUMENTS
	A. Drawings and general provisions of the Contract, including General and Supplementary Conditions and other Division 01 Specification Sections, apply to this Section.

	1.2 SUMMARY
	A. Section includes administrative and procedural requirements for quality assurance and quality control.
	B. Testing and inspection services are required to verify compliance with requirements specified or indicated. These services do not relieve Contractor of responsibility for compliance with the Contract Document requirements.
	1. Specific quality-assurance and quality-control requirements for individual work results are specified in their respective Specification Sections. Requirements in individual Sections may also cover production of standard products.
	2. Specified tests, inspections, and related actions do not limit Contractor's other quality-assurance and quality-control procedures that facilitate compliance with the Contract Document requirements.
	3. Requirements for Contractor to provide quality-assurance and quality-control services required by Architect, Owner, or authorities having jurisdiction are not limited by provisions of this Section.


	1.3 CONFLICTING REQUIREMENTS
	A. Conflicting Standards and Other Requirements: If compliance with two or more standards or requirements is specified and the standards or requirements establish different or conflicting requirements for minimum quantities or quality levels, inform t...

	1.4 INFORMATIONAL SUBMITTALS
	A. Testing Agency Qualifications: For testing agencies specified in "Quality Assurance" Article to demonstrate their capabilities and experience. Include proof of qualifications in the form of a recent report on the inspection of the testing agency by...
	B. Schedule of Tests and Inspections: Prepare in tabular form and include the following:
	1. Specification Section number and title.
	2. Entity responsible for performing tests and inspections.
	3. Description of test and inspection.
	4. Identification of applicable standards.
	5. Identification of test and inspection methods.
	6. Number of tests and inspections required.
	7. Time schedule or time span for tests and inspections.

	C. Reports: Prepare and submit certified written reports and documents as specified.
	D. Permits, Licenses, and Certificates: For Owner's record, submit copies of permits, licenses, certifications, inspection reports, releases, jurisdictional settlements, notices, receipts for fee payments, judgments, correspondence, records, and simil...

	1.5 REPORTS AND DOCUMENTS
	A. Test and Inspection Reports: Prepare and submit certified written reports specified in other Sections. Include the following:
	1. Date of issue.
	2. Project title and number.
	3. Name, address, telephone number, and email address of testing agency.
	4. Dates and locations of samples and tests or inspections.
	5. Names of individuals making tests and inspections.
	6. Description of the Work and test and inspection method.
	7. Identification of product and Specification Section.
	8. Complete test or inspection data.
	9. Test and inspection results and an interpretation of test results.
	10. Record of temperature and weather conditions at time of sample-taking and testing and inspection.
	11. Comments or professional opinion on whether tested or inspected Work complies with the Contract Document requirements.
	12. Name and signature of laboratory inspector.
	13. Recommendations on retesting and reinspecting.


	1.6 QUALITY ASSURANCE
	A. Qualifications paragraphs in this article establish the minimum qualification levels required; individual Specification Sections specify additional requirements.
	B. Specialists: Certain Specification Sections require that specific construction activities be performed by entities who are recognized experts in those operations. Specialists will satisfy qualification requirements indicated and engage in the activ...
	1. Requirements of authorities having jurisdiction supersede requirements for specialists.

	C. Testing and Inspecting Agency Qualifications: An NRTL, an NVLAP, or an independent agency with the experience and capability to conduct testing and inspection indicated, as documented in accordance with ASTM E329, and with additional qualifications...

	1.7 QUALITY CONTROL
	A. Contractor Responsibilities: Tests and inspections not explicitly assigned to Owner are Contractor's responsibility. Perform additional quality-control activities, whether specified or not, to verify and document that the Work complies with require...
	1. Perform quality-control services required of Contractor by authorities having jurisdiction, whether specified or not.
	2. Retain first subparagraph below to assure validity of agencies' reports.
	4. Testing and inspection requested by Contractor and not required by the Contract Documents are Contractor's responsibility.
	5. Submit additional copies of each written report directly to authorities having jurisdiction, when they so direct.

	B. Retesting/Reinspecting: Regardless of whether original tests or inspections were Contractor's responsibility, provide quality-control services, including retesting and reinspecting, for construction that replaced Work that failed to comply with the...
	C. Contractor's Associated Requirements and Services: Cooperate with agencies and representatives performing required tests, inspections, and similar quality-control services, and provide reasonable auxiliary services as requested. Notify agency suffi...
	1. Access to the Work.
	2. Incidental labor and facilities necessary to facilitate tests and inspections.
	3. Adequate quantities of representative samples of materials that require testing and inspection. Assist agency in obtaining samples.

	D. Coordination: Coordinate sequence of activities to accommodate required quality-assurance and quality-control services with a minimum of delay and to avoid necessity of removing and replacing construction to accommodate testing and inspection.
	1. Schedule times for tests, inspections, obtaining samples, and similar activities.



	PART 2 -  PRODUCTS (Not Used)
	PART 3 -  EXECUTION
	3.1 TEST AND INSPECTION LOG
	A. Test and Inspection Log: Prepare a record of tests and inspections. Include the following:
	1. Date test or inspection was conducted.
	2. Description of the Work tested or inspected.
	3. Date test or inspection results were transmitted to Architect.
	4. Identification of testing agency or special inspector conducting test or inspection.

	B. Maintain log at Project site. Post changes and revisions as they occur. Provide access to test and inspection log for Architect's and authorities' having jurisdiction reference during normal working hours.
	1. Submit log at Project closeout as part of Project Record Documents.




	014200 - References
	PART 1 -  GENERAL
	1.1 RELATED DOCUMENTS
	A. Drawings and general provisions of the Contract, including General and Supplementary Conditions and other Division 01 Specification Sections, apply to this Section.

	1.2 DEFINITIONS
	A. General: Basic Contract definitions are included in the Conditions of the Contract.
	B. "Approved": When used to convey Architect's action on Contractor's submittals, applications, and requests, "approved" is limited to Architect's duties and responsibilities as stated in the Conditions of the Contract.
	C. "Directed": A command or instruction by Architect. Other terms including "requested," "authorized," "selected," "required," and "permitted" have the same meaning as "directed."
	D. "Indicated": Requirements expressed by graphic representations or in written form on Drawings, in Specifications, and in other Contract Documents. Other terms including "shown," "noted," "scheduled," and "specified" have the same meaning as "indica...
	E. "Regulations": Laws, ordinances, statutes, and lawful orders issued by authorities having jurisdiction, and rules, conventions, and agreements within the construction industry that control performance of the Work.
	F. "Furnish": Supply and deliver to Project site, ready for unloading, unpacking, assembly, installation, and similar operations.
	G. "Install": Unload, temporarily store, unpack, assemble, erect, place, anchor, apply, work to dimension, finish, cure, protect, clean, and similar operations at Project site.
	H. "Provide": Furnish and install, complete and ready for the intended use.
	I. "Project Site": Space available for performing construction activities. The extent of Project site is shown on Drawings and may or may not be identical with the description of the land on which Project is to be built.

	1.3 INDUSTRY STANDARDS
	A. Applicability of Standards: Unless the Contract Documents include more stringent requirements, applicable construction industry standards have the same force and effect as if bound or copied directly into the Contract Documents to the extent refere...
	B. Publication Dates: Comply with standards in effect as of date of the Contract Documents unless otherwise indicated.
	1. For standards referenced by applicable building codes, comply with dates of standards as listed in building codes.

	C. Copies of Standards: Each entity engaged in construction on Project should be familiar with industry standards applicable to its construction activity. Copies of applicable standards are not bound with the Contract Documents.
	1. Where copies of standards are needed to perform a required construction activity, obtain copies directly from publication source.


	1.4 ABBREVIATIONS AND ACRONYMS
	A. Industry Organizations: Where abbreviations and acronyms are used in Specifications or other Contract Documents, they shall mean the recognized name of the entities indicated in Gale's "Encyclopedia of Associations: National Organizations of the U....
	B. Code Agencies: Where abbreviations and acronyms are used in Specifications or other Contract Documents, they shall mean the recognized name of the entities in the following list. This information is believed to be accurate as of the date of the Con...
	1. ICC - International Code Council; www.iccsafe.org.



	PART 2 -  PRODUCTS (Not Used)
	PART 3 -  EXECUTION (Not Used)

	017300 - Execution
	PART 1 -  GENERAL
	1.1 SUMMARY
	A. Section includes general administrative and procedural requirements governing execution of the Work, including, but not limited to, the following:
	1. Cutting and patching.
	2. Progress cleaning.
	3. Correction of the Work.

	B. Related Requirements:
	1. Section 013300 "Submittal Procedures".
	2. Section 28462.11 Addressable Fire Alarm System


	1.2 DEFINITIONS
	A. Cutting: Removal of in-place construction necessary to permit installation or performance of subsequent work.
	B. Patching: Fitting and repair work required to restore construction to original conditions after installation of subsequent work.

	1.3 INFORMATIONAL SUBMITTALS
	1. Utilities and Mechanical and Electrical Systems: List services and systems that will be relocated and those that will be temporarily out of service. Indicate length of time permanent services and systems will be disrupted.
	B. Cutting and Patching Plan: Submit plan describing procedures at least 5 days prior to the time cutting and patching will be performed. Include the following information:
	1. Extent: Describe reason for and extent of each occurrence of cutting and patching.
	2. Changes to In-Place Construction: Describe anticipated results. Include changes to structural elements and operating components as well as changes in building appearance and other significant visual elements.
	3. Products: List products to be used for patching and firms or entities that will perform patching work.
	4. Dates: Indicate when cutting and patching will be performed.
	5. Utilities and Mechanical and Electrical Systems: List services and systems that cutting and patching procedures will disturb or affect. List services and systems that will be relocated and those that will be temporarily out of service. Indicate len...


	1.4 QUALITY ASSURANCE
	A. Cutting and Patching: Comply with requirements for and limitations on cutting and patching of construction elements.
	1. Structural Elements: When cutting and patching structural elements, or when encountering the need for cutting and patching of elements whose structural function is not known, notify Owner of locations and details of cutting and await directions fro...
	2. Operational Elements: Do not cut and patch operating elements and related components in a manner that results in reducing their capacity to perform as intended or that results in increased maintenance or decreased operational life or safety. Operat...
	a. Primary operational systems and equipment.
	b. Fire separation assemblies.
	c. Air or smoke barriers.
	d. Fire-suppression systems.
	e. Plumbing piping systems.
	f. Mechanical systems piping and ducts.
	g. Control systems.
	h. Communication systems.
	i. Fire-detection and -alarm systems.
	j. Conveying systems.
	k. Electrical wiring systems.
	l. Operating systems of special construction.

	3. Other Construction Elements: Do not cut and patch other construction elements or components in a manner that could change their load-carrying capacity, that results in reducing their capacity to perform as intended, or that results in increased mai...
	a. Exterior curtain-wall construction.
	b. Sprayed fire-resistive material.
	c. Equipment supports.
	d. Piping, ductwork, vessels, and equipment.
	e. Noise- and vibration-control elements and systems.

	4. Visual Elements: Do not cut and patch construction in a manner that results in visual evidence of cutting and patching. Do not cut and patch exposed construction in a manner that would, in Architect's opinion, reduce the building's aesthetic qualit...

	B. Manufacturer's Installation Instructions: Obtain and maintain on-site manufacturer's written recommendations and instructions for installation of specified products and equipment.


	PART 2 -  PRODUCTS
	2.1 MATERIALS
	A. Comply with requirements specified in other Sections.
	B. In-Place Materials: Use materials for patching identical to in-place materials. For exposed surfaces, use materials that visually match in-place adjacent surfaces to the fullest extent possible.
	1. If identical materials are unavailable or cannot be used, use materials that, when installed, will provide a match acceptable to Architect for the visual and functional performance of in-place materials. Use materials that are not considered hazard...

	C. Cleaning Agents: Use cleaning materials and agents recommended by manufacturer or fabricator of the surface to be cleaned. Do not use cleaning agents that are potentially hazardous to health or property or that might damage finished surfaces.


	PART 3 -  EXECUTION
	3.1 EXAMINATION
	A. Existing Conditions: The existence and location of utilities and construction indicated as existing are not guaranteed. Before beginning sitework, investigate and verify the existence and location of mechanical and electrical systems, and other con...
	B. Examination and Acceptance of Conditions: Before proceeding with each component of the Work, examine substrates, areas, and conditions, with Installer or Applicator present where indicated, for compliance with requirements for installation toleranc...
	1. Examine the site for suitable conditions where work is to be performed.

	C. Written Report: Where a written report listing conditions detrimental to performance of the Work is required by other Sections, include the following:
	1. Description of the Work, including Specification Section number and paragraph, and Drawing sheet number and detail, where applicable.
	2. List of detrimental conditions, including substrates.
	3. List of unacceptable installation tolerances.
	4. Recommended corrections.

	D. Proceed with installation only after unsatisfactory conditions have been corrected. Proceeding with the Work indicates acceptance of surfaces and conditions.

	3.2 PREPARATION
	A. Review of Contract Documents and Field Conditions: Immediately on discovery of the need for clarification of the Contract Documents, submit a request for information to Owner in accordance with requirements in Section 013100 "Project Management and...

	3.3 CUTTING AND PATCHING
	A. General: Employ skilled workers to perform cutting and patching. Proceed with cutting and patching at the earliest feasible time, and complete without delay.
	1. Cut in-place construction to provide for installation of other components or performance of other construction, and subsequently patch as required to restore surfaces to their original condition.

	B. Existing Warranties: Remove, replace, patch, and repair materials and surfaces cut or damaged during installation or cutting and patching operations, by methods and with materials so as not to void existing warranties.
	C. Temporary Support: Provide temporary support of Work to be cut.
	D. Protection: Protect in-place construction during cutting and patching to prevent damage. Provide protection from adverse weather conditions for portions of Project that might be exposed during cutting and patching operations.
	E. Adjacent Occupied Areas: Where interference with use of adjoining areas or interruption of free passage to adjoining areas is unavoidable, coordinate cutting and patching in accordance with requirements in Section 011000 "Summary."
	F. Existing Mechanical/Electrical Systems: Where existing services/systems are required to be removed, relocated, or abandoned, bypass such services/systems before cutting to minimize interruption to occupied areas.
	G. Cutting: Cut in-place construction by sawing, drilling, breaking, chipping, grinding, and similar operations using methods least likely to damage elements retained or adjoining construction. If possible, review proposed procedures with original Ins...
	1. In general, use hand or small power tools designed for sawing and grinding, not hammering and chopping. Cut holes and slots neatly to minimum size required, and with minimum disturbance of adjacent surfaces. Temporarily cover openings when not in use.
	2. Finished Surfaces: Cut or drill from the exposed or finished side into concealed surfaces.
	3. Concrete and Masonry: Cut using a cutting machine, such as an abrasive saw or a diamond-core drill.
	4. Mechanical and Electrical Services: Cut off pipe or conduit in walls or partitions to be removed. Cap, valve, or plug and seal remaining portion of pipe or conduit to prevent entrance of moisture or other foreign matter after cutting.
	5. Proceed with patching after construction operations requiring cutting are complete.

	H. Patching: Patch construction by filling, repairing, refinishing, closing up, and similar operations following performance of other Work. Patch with durable seams that are as invisible as practicable, as judged by Architect. Provide materials and co...
	1. Inspection: Where feasible, test and inspect patched areas after completion to demonstrate physical integrity of installation.
	2. Exposed Finishes: Restore exposed finishes of patched areas and extend finish restoration into retained adjoining construction in a manner that will eliminate evidence of patching and refinishing.
	a. Clean piping, conduit, and similar features before applying paint or other finishing materials.
	b. Restore damaged pipe covering to its original condition.


	I. Cleaning: Clean areas and spaces where cutting and patching are performed. Remove paint, mortar, oils, putty, and similar materials from adjacent finished surfaces.

	3.4 PROGRESS CLEANING
	A. Clean Project site and work areas daily, including common areas. Enforce requirements strictly. Dispose of materials lawfully.
	1. Comply with requirements in NFPA 241 for removal of combustible waste materials and debris.
	2. Do not hold waste materials more than seven days during normal weather or three days if the temperature is expected to rise above 80 deg F.
	3. Containerize hazardous and unsanitary waste materials separately from other waste. Mark containers appropriately and dispose of legally, according to regulations.
	a. Use containers intended for holding waste materials of type to be stored.


	B. Site: Maintain Project site free of waste materials and debris.
	C. Work Areas: Clean areas where Work is in progress to the level of cleanliness necessary for proper execution of the Work.
	1. Remove liquid spills promptly.
	2. Where dust would impair proper execution of the Work, broom-clean or vacuum the entire work area, as appropriate.

	D. Installed Work: Keep installed work clean. Clean installed surfaces according to written instructions of manufacturer or fabricator of product installed, using only cleaning materials specifically recommended. If specific cleaning materials are not...
	E. Concealed Spaces: Remove debris from concealed spaces before enclosing the space.
	F. Exposed Surfaces: Clean exposed surfaces and protect as necessary to ensure freedom from damage and deterioration at time of Substantial Completion.
	G. Waste Disposal: Do not bury or burn waste materials on-site. Do not wash waste materials down sewers or into waterways. Comply with waste disposal requirements in Section 017419 "Construction Waste Management and Disposal,"
	H. Clean and provide maintenance on completed construction as frequently as necessary through the remainder of the construction period. Adjust and lubricate operable components to ensure operability without damaging effects.

	3.5 CORRECTION OF THE WORK
	A. Repair or remove and replace damaged, defective, or nonconforming Work. Restore damaged substrates and finishes.
	1. Repairing includes replacing defective parts, refinishing damaged surfaces, touching up with matching materials, and properly adjusting operating equipment.

	B. Repair Work previously completed and subsequently damaged during construction period. Repair to like-new condition.
	C. Restore permanent facilities used during construction to their specified condition.
	D. Repair components that do not operate properly. Remove and replace operating components that cannot be repaired.
	E. Remove and replace chipped, scratched, and broken glass or reflective surfaces.



	017839 - Project Record Documents
	260519 - Low-Voltage Electrical Power Conductors and Cables
	260529 - Hangers and Supports for Electrical Systems
	PART 1 -  GENERAL
	1.1 SUMMARY
	A. Section Includes:
	1. Support, anchorage, and attachment components.
	2. Fabricated metal equipment support assemblies.



	PART 2 -  PRODUCTS
	2.1 SUPPORT, ANCHORAGE, AND ATTACHMENT COMPONENTS
	A. Conduit and Cable Support Devices:  Steel hangers, clamps, and associated fittings, designed for types and sizes of raceway or cable to be supported.
	B. Support for Conductors in Vertical Conduit: Factory-fabricated assembly consisting of threaded body and insulating wedging plug or plugs for nonarmored electrical conductors or cables in riser conduits. Plugs must have number, size, and shape of co...
	C. Mounting, Anchoring, and Attachment Components: Items for fastening electrical items or their supports to building surfaces include the following:
	1. Clamps for Attachment to Steel Structural Elements: MSS SP-58 units are suitable for attached structural element.
	2. Through Bolts: Structural type, hex head, and high strength. Comply with ASTM F3125/F3125M, Grade A325.
	3. Toggle Bolts:  All steel springhead type.
	4. Hanger Rods: Threaded steel.



	PART 3 -  EXECUTION
	3.1 SELECTION
	A. Comply with the following standards for selection and installation of hangers and supports, except where requirements on Drawings or in this Section are stricter:
	1. NECA NEIS 101

	B. Comply with requirements for raceways and boxes specified in Section 260533 "Raceway and Boxes for Electrical Systems."
	C. Maximum Support Spacing and Minimum Hanger Rod Size for Raceways: Space supports for EMT, IMC, and ERMC as required by NFPA 70. Minimum rod size must be 1/4 inch in diameter.

	3.2 INSTALLATION OF SUPPORTS
	A. Comply with NECA NEIS 101 for installation requirements except as specified in this article.
	B. Raceway Support Methods: In addition to methods described in NECA NEIS 1, EMT may be supported by openings through structure members, in accordance with NFPA 70.
	C. Strength of Support Assemblies: Where not indicated, select sizes of components so strength will be adequate to carry present and future static loads within specified loading limits. Minimum static design load used for strength determination must b...
	D. Mounting and Anchorage of Surface-Mounted Equipment and Components: Anchor and fasten electrical items and their supports to building structural elements by the following methods unless otherwise indicated by code:
	1. To Wood: Fasten with lag screws or through bolts.
	2. To New Concrete: Bolt to concrete inserts.
	3. To Masonry: Approved toggle-type bolts on hollow masonry units and expansion anchor fasteners on solid masonry units.
	4. To Existing Concrete: Expansion anchor fasteners.
	5. To Steel:  Beam clamps (MSS SP-58, Type 19, 21, 23, 25, or 27), complying with MSS SP-69 or spring-tension clamps.
	6. To Light Steel: Sheet metal screws.
	7. Items Mounted on Hollow Walls and Nonstructural Building Surfaces: Mount cabinets, panelboards, control enclosures, pull and junction boxes, and other devices on slotted-channel racks attached to substrate.

	E. Drill holes for expansion anchors in concrete at locations and to depths that avoid the need for reinforcing bars.

	3.3 INSTALLATION OF FABRICATED METAL SUPPORTS
	A. Cut, fit, and place miscellaneous metal supports accurately in location, alignment, and elevation to support and anchor electrical materials and equipment.

	3.4 PAINTING
	A. Touchup:
	1. Comply with requirements for cleaning and touchup painting of bolted connections and abraded areas of shop paint on miscellaneous metal.

	B. Galvanized Surfaces: Clean welds, bolted connections, and abraded areas and apply galvanizing-repair paint to comply with ASTM A780.



	260533 - Raceway and Boxes for Electrical Systems
	260553 - Identification for Electrical Systems
	PART 1 -  GENERAL
	1.1 SUMMARY
	A. Section Includes:
	1. Labels.
	2. Tags.
	3. Signs.
	4. Cable ties.
	5. Miscellaneous identification products.

	B. Related Requirements:
	1. Section 260010 "Supplemental Requirements for Electrical" for additional abbreviations, definitions, submittals, qualifications, testing agencies, and other Project requirements applicable to Work specified in this Section.


	1.2 ACTION SUBMITTALS
	A. Product Data:
	1. Include construction details, material descriptions, dimensions of individual components and profiles, and finishes for electrical identification products.



	PART 2 -  PRODUCTS
	2.1 PERFORMANCE REQUIREMENTS
	A. Comply with ASME A13.1.
	B. Comply with 29 CFR 1910.144 for color identification of hazards; 29 CFR 1910.145 for danger, caution, warning, and safety instruction signs and tags; and the following:
	1. Fire-alarm equipment, including junction boxes, must be finished, painted, or suitably marked safety red unless otherwise approved.

	C. Adhesive-attached labeling materials, including label stocks, laminating adhesives, and inks used by label printers, must comply with UL 969.
	D. Thermal Movements: Allow for thermal movements from ambient and surface temperature changes.

	2.2 LABELS
	A. Vinyl Wraparound Labels: Preprinted, flexible labels laminated with clear, weather- and chemical-resistant coating and matching wraparound clear adhesive tape for securing label ends.
	B. Self-Adhesive Labels:  Vinyl, thermal, transfer-printed, 3 mil thick, multicolor, weather- and UV-resistant, pressure-sensitive adhesive labels, configured for intended use and location.
	1. Minimum Nominal Size:
	a. 1-1/2 by 6 inch for raceway and conductors.
	b. 3-1/2 by 5 inch for equipment.
	c. As required by authorities having jurisdiction.



	2.3 TAGS
	A. Nonmetallic Preprinted Tags: Polyethylene tags, 0.015 inch thick, with printed permanent designations; punched for use with self-locking cable tie fastener.
	B. Write-on Tags:
	1. Polyester Tags:  0.010 inch thick, with corrosion-resistant grommet and cable tie for attachment.
	2. Marker for Tags:
	a. Permanent, waterproof, black ink marker recommended by tag manufacturer.
	b. Machine-printed, permanent, waterproof, black ink marker recommended by printer manufacturer.



	2.4 SIGNS
	A. Laminated Acrylic or Melamine Plastic Signs:
	1. Engraved legend.
	2. Thickness:
	a. For signs up to 20 sq. inch, minimum 1/16 inch thick.
	b. For signs larger than 20 sq. inch, 1/8 inch thick.
	c. Engraved legend with black letters on white face.



	2.5 CABLE TIES
	A. General-Purpose Cable Ties: Fungus inert, self-extinguishing, one piece, self-locking, and Type 6/6 nylon.
	1. Minimum Width: 3/16 inch.
	2. Tensile Strength at 73 deg F in accordance with ASTM D638: 12,000 psi.
	3. Temperature Range: Minus 40 to plus 185 deg F.
	4. Color: Black, except where used for color-coding.


	2.6 MISCELLANEOUS IDENTIFICATION PRODUCTS
	A. Paint: Comply with requirements in painting Sections for paint materials and application requirements. Retain paint system applicable for surface material and location (exterior or interior).
	B. Fasteners for Labels and Signs: Self-tapping, stainless steel screws or stainless steel machine screws with nuts and flat and lock washers.


	PART 3 -  EXECUTION
	3.1 PREPARATION
	A. Self-Adhesive Identification Products: Before applying electrical identification products, clean substrates of substances that could impair bond, using materials and methods recommended by manufacturer of identification product.

	3.2 INSTALLATION
	A. Verify and coordinate identification names, abbreviations, colors, and other features with requirements in other Sections requiring identification applications, Drawings, Shop Drawings, manufacturer's wiring diagrams, and operation and maintenance ...
	B. Install identifying devices before installing acoustical ceilings and similar concealment.
	C. Verify identity of item before installing identification products.
	D. Coordinate identification with Project Drawings, manufacturer's wiring diagrams, and operation and maintenance manual.
	E. Apply identification devices to surfaces that require finish after completing finish work.
	F. Install signs with approved legend to facilitate proper identification, operation, and maintenance of electrical systems and connected items.
	G. Emergency Operating Instruction Signs: Install instruction signs with white legend on red background with minimum 3/8 inch high letters for emergency instructions at equipment.
	H. Elevated Components: Increase sizes of labels, signs, and letters to those appropriate for viewing from floor.
	I. Self-Adhesive Wraparound Labels: Secure tight to surface at location with high visibility and accessibility.
	J. Self-Adhesive Labels:
	1. Install unique designation label that is consistent with wiring diagrams, schedules, and operation and maintenance manual.
	2. Unless otherwise indicated, provide single line of text with 1/2 inch high letters on 1-1/2 inch high label; where two lines of text are required, use labels 2 inch high.

	K. Heat-Shrink, Preprinted Tubes: Secure tight to surface at location with high visibility and accessibility.
	L. Nonmetallic Preprinted Tags:
	1. Place in location with high visibility and accessibility.
	2. Secure using cable ties.

	M. Write-on Tags:
	1. Place in location with high visibility and accessibility.
	2. Secure using cable ties.

	N. Laminated Acrylic or Melamine Plastic Signs:
	1. Unless otherwise indicated, provide single line of text with 1/2 inch high letters on 1-1/2 inch high sign; where two lines of text are required, use labels 2 inch high.

	O. Cable Ties: General purpose, for attaching tags.

	3.3 IDENTIFICATION SCHEDULE
	A. Install identification materials and devices at locations for most convenient viewing without interference with operation and maintenance of equipment. Install access doors or panels to provide view of identifying devices.
	B. Identify conductors, cables, and terminals in enclosures and at junctions, terminals, pull points, and locations of high visibility. Identify by system and circuit designation.
	C. Power-Circuit Conductor Identification, 1000 V or Less: For conductors in junction boxes, use self-adhesive wraparound labels to identify phase.
	1. Locate identification at changes in direction, at penetrations of walls and floors, at 50 ft maximum intervals in straight runs, and at 25 ft maximum intervals in congested areas.

	D. Control-Circuit Conductor Identification: For conductors and cables in pull and junction boxes, manholes, and handholes, use self-adhesive labels with conductor or cable designation, origin, and destination.
	E. Control-Circuit Conductor Termination Identification: For identification at terminations, provide self-adhesive labels with conductor designation.
	F. Conductors to Be Extended in Future: Attach write-on tags to conductors and list source.
	G. Instructional Signs: Self-adhesive labels, including color code for grounded and ungrounded conductors.
	H. Operating Instruction Signs:  Self-adhesive labels.
	I. Emergency Operating Instruction Signs:  Self-adhesive labels with white legend on red background with minimum 3/8 inch high letters for emergency instructions at equipment.
	J. Equipment Identification Labels:
	1. Indoor Equipment:  Self-adhesive label.
	2. Equipment to Be Labeled:
	a. Fire alarm control panel.
	b. Enclosures and electrical cabinets.
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